
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A037 REVISION NO : BIDS OPENED ON : Dec  8 2004
CONTRACT NO :006858 REGION NO : 1 AWARDED ON :
VERSION NO :7 WORK ORDER# : 0L2713
HWY :SR 161

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 161
JOVITA BLVD TO S 360TH ST
WIDEN TO FIVE LANES-STAGE 2
04A037

TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY ICON MATERIALS, A DIVISION OF  CPM
350 - 106TH AVE NE 1525 E MARINE VIEW DR 6819 S 228TH ST
98004-5732 KENT, WA  98032-2961

PROJECT : BELLEVUE   WA  980093686 EVERETT   WA  982011927 TUKWILA   WA  981382050

COUNTY(S) :KING,PIERCE CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/02/2004

16:24

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -29.47 % 77.83 % 34.40 %

700,000.00 -292,538.00 1,765,000.00 772,462.00 1,334,000.00 341,462.00992,538.00

10,000.0000
2 CLEARING AND GRUBBING

4.6900 ha 37.85 % 30,000.0000 313.56 % 32,840.0000 352.72 %

46,900.00 12,878.74 140,700.00 106,678.74 154,019.60 119,998.34
7,254.0000
34,021.26

1,000.0000
3 REMOVING DRAINAGE STRUCTURE

17.0000 EACH 150.00 % 500.0000 25.00 % 210.0000 -47.50 %

17,000.00 10,200.00 8,500.00 1,700.00 3,570.00 -3,230.00
400.0000
6,800.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -37.89 % -77.72 % -22.36 %

40,000.00 -24,400.00 14,347.55 -50,052.45 50,000.00 -14,400.0064,400.00
5 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

65,000.00 65,000.00 65,000.0065,000.00
6  REMOVING PORTION OF EXISTING STRUCTURE

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
7  REMOVING NOISE BARRIER WALL SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

7,000.00 7,000.00 7,000.007,000.00

GRADING

14.0000
8 ROADWAY EXCAVATION INCL. HAUL

32067.0000 m3 -6.67 % 18.5000 23.33 % 11.1400 -25.73 %

448,938.00 -32,067.00 593,239.50 112,234.50 357,226.38 -123,778.62
15.0000

481,005.00

12.0000
9 ROADWAY EXCAVATION INCL. HAUL - AREA POND A

3600.0000 m3 -20.00 % 16.0000 6.67 % 10.5500 -29.67 %

43,200.00 -10,800.00 57,600.00 3,600.00 37,980.00 -16,020.00
15.0000

54,000.00

12.0000
10 ROADWAY EXCAVATION INCL. HAUL - AREA POND B

21360.0000 m3 -20.00 % 16.0000 6.67 % 11.0000 -26.67 %

256,320.00 -64,080.00 341,760.00 21,360.00 234,960.00 -85,440.00
15.0000

320,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A037 REVISION NO : BIDS OPENED ON : Dec  8 2004
CONTRACT NO :006858 REGION NO : 1 AWARDED ON :
VERSION NO :7 WORK ORDER# : 0L2713
HWY :SR 161

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 161
JOVITA BLVD TO S 360TH ST
WIDEN TO FIVE LANES-STAGE 2
04A037

TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY ICON MATERIALS, A DIVISION OF  CPM
350 - 106TH AVE NE 1525 E MARINE VIEW DR 6819 S 228TH ST
98004-5732 KENT, WA  98032-2961

PROJECT : BELLEVUE   WA  980093686 EVERETT   WA  982011927 TUKWILA   WA  981382050

COUNTY(S) :KING,PIERCE CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/02/2004

16:24
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GRADING

8.0000
11 COMMON BORROW INCL. HAUL

16335.0000 m3 33.33 % 16.0000 166.67 % 12.0000 100.00 %

130,680.00 32,670.00 261,360.00 163,350.00 196,020.00 98,010.00
6.0000

98,010.00

1.5000
12 EMBANKMENT COMPACTION

9830.0000 m3 -70.00 % 7.0000 40.00 % 5.5000 10.00 %

14,745.00 -34,405.00 68,810.00 19,660.00 54,065.00 4,915.00
5.0000

49,150.00

14.0000
13  WETLAND MITIGATION EXCAVATION INCL. HAUL

3600.0000 m3 40.00 % 17.0000 70.00 % 22.3500 123.50 %

50,400.00 14,400.00 61,200.00 25,200.00 80,460.00 44,460.00
10.0000

36,000.00
14  LANDSCAPE GRADING

EST. 0.00 % 0.00 % 0.00 %

3,500.00 3,500.00 3,500.003,500.00

DRAINAGE
15  PUMP STATION

L.S. 123.53 % 252.94 % 194.12 %

190,000.00 105,000.00 300,000.00 215,000.00 250,000.00 165,000.0085,000.00
16  STORMWATER PUMP MOTOR CONTROL SYSTEM WITH STANDBY POWER

L.S. 23.08 % 238.46 % -97.69 %

80,000.00 15,000.00 220,000.00 155,000.00 1,500.00 -63,500.0065,000.00

20.0000
17 DITCH EXCAVATION INCL. HAUL

365.0000 m3 11.11 % 24.0000 33.33 % 25.0000 38.89 %

7,300.00 730.00 8,760.00 2,190.00 9,125.00 2,555.00
18.0000
6,570.00

2,000.0000
18 GRATE INLET TYPE 1

15.0000 EACH 0.00 % 2,000.0000 0.00 % 1,900.0000 -5.00 %

30,000.00 0.00 30,000.00 0.00 28,500.00 -1,500.00
2,000.0000
30,000.00

45.0000
19 CEMENT CONC. GUTTER

520.0000 m -25.00 % 34.0000 -43.33 % 77.2000 28.67 %

23,400.00 -7,800.00 17,680.00 -13,520.00 40,144.00 8,944.00
60.0000

31,200.00

125.0000
20 ASPHALT CONC. SPILLWAY

20.0000 m 733.33 % 200.0000 1,233.33 % 325.0000 2,066.67 %

2,500.00 2,200.00 4,000.00 3,700.00 6,500.00 6,200.00
15.0000
300.00
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DRAINAGE

60.0000
21 HAND PLACED RIPRAP

65.0000 m3 -70.00 % 100.0000 -50.00 % 300.0000 50.00 %

3,900.00 -9,100.00 6,500.00 -6,500.00 19,500.00 6,500.00
200.0000
13,000.00

14.0000
22 UNDERDRAIN PIPE 150 MM DIAM.

1892.0000 m -44.00 % 20.0000 -20.00 % 20.0000 -20.00 %

26,488.00 -20,812.00 37,840.00 -9,460.00 37,840.00 -9,460.00
25.0000

47,300.00

35.0000
23  COIR LOG

165.0000 m -30.00 % 40.0000 -20.00 % 25.5000 -49.00 %

5,775.00 -2,475.00 6,600.00 -1,650.00 4,207.50 -4,042.50
50.0000
8,250.00

STORM SEWER

6,000.0000
24 CATCH BASIN TYPE 2 WITH FLOW OIL RESTRICTOR- 1800MM DIAM.

1.0000 EACH 20.00 % 5,000.0000 0.00 % 5,750.0000 15.00 %

6,000.00 1,000.00 5,000.00 0.00 5,750.00 750.00
5,000.0000
5,000.00

7,000.0000
25 CATCH BASIN TYPE 2 1800MM DIAM. WITH FLOW RESTRICTOR

2.0000 EACH 40.00 % 5,000.0000 0.00 % 5,750.0000 15.00 %

14,000.00 4,000.00 10,000.00 0.00 11,500.00 1,500.00
5,000.0000
10,000.00

900.0000
26 CATCH BASIN TYPE 1

98.0000 EACH 35.34 % 1,400.0000 110.53 % 1,150.0000 72.93 %

88,200.00 23,030.00 137,200.00 72,030.00 112,700.00 47,530.00
665.0000
65,170.00

2,000.0000
27 CATCH BASIN TYPE 2 1200 MM DIAM.

16.0000 EACH 21.21 % 3,300.0000 100.00 % 2,700.0000 63.64 %

32,000.00 5,600.00 52,800.00 26,400.00 43,200.00 16,800.00
1,650.0000
26,400.00

3.0000
28 TESTING STORM SEWER PIPE

5631.0000 m -50.00 % 7.0000 16.67 % 2.7500 -54.17 %

16,893.00 -16,893.00 39,417.00 5,631.00 15,485.25 -18,300.75
6.0000

33,786.00

74.0000
29 CL. II REINF. CONC. STORM SEWER PIPE 300 MM DIAM.

4748.0000 m 64.44 % 110.0000 144.44 % 120.0000 166.67 %

351,352.00 137,692.00 522,280.00 308,620.00 569,760.00 356,100.00
45.0000

213,660.00

110.0000
30 CL. II REINF. CONC. STORM SEWER PIPE 450 MM DIAM.

637.0000 m 0.00 % 150.0000 36.36 % 140.0000 27.27 %

70,070.00 0.00 95,550.00 25,480.00 89,180.00 19,110.00
110.0000
70,070.00
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STORM SEWER

205.0000
31 CL. II REINF. CONC. STORM SEWER PIPE 600 MM DIAM.

356.0000 m 36.67 % 175.0000 16.67 % 170.0000 13.33 %

72,980.00 19,580.00 62,300.00 8,900.00 60,520.00 7,120.00
150.0000
53,400.00

SANITARY SEWER

230.0000
32 DUCTILE IRON SEWER PIPE 300 MM DIAM.

97.0000 m 53.33 % 200.0000 33.33 % 300.0000 100.00 %

22,310.00 7,760.00 19,400.00 4,850.00 29,100.00 14,550.00
150.0000
14,550.00

33  TEMPORARY PUMPING OF SEWAGE
L.S. 566.67 % 566.67 % 400.00 %

10,000.00 8,500.00 10,000.00 8,500.00 7,500.00 6,000.001,500.00

250.0000
34  PLUGGING EXISTING SEWER PIPE

2.0000 EACH 25.00 % 1,500.0000 650.00 % 300.0000 50.00 %

500.00 100.00 3,000.00 2,600.00 600.00 200.00
200.0000
400.00

WATER LINES

20.0000
35 BANK RUN GRAVEL FOR TRENCH BACKFILL

5979.0000 m3 -33.33 % 15.0000 -50.00 % 0.0100 -99.97 %

119,580.00 -59,790.00 89,685.00 -89,685.00 59.79 -179,310.21
30.0000

179,370.00

1,000.0000
36 GATE VALVE 200 MM

9.0000 EACH 0.00 % 900.0000 -10.00 % 950.0000 -5.00 %

9,000.00 0.00 8,100.00 -900.00 8,550.00 -450.00
1,000.0000
9,000.00

1,200.0000
37 GATE VALVE 250 MM

6.0000 EACH -7.69 % 1,500.0000 15.38 % 1,250.0000 -3.85 %

7,200.00 -600.00 9,000.00 1,200.00 7,500.00 -300.00
1,300.0000
7,800.00

1,500.0000
38 GATE VALVE 300 MM

27.0000 EACH 7.14 % 1,300.0000 -7.14 % 1,575.0000 12.50 %

40,500.00 2,700.00 35,100.00 -2,700.00 42,525.00 4,725.00
1,400.0000
37,800.00

2,000.0000
39 BLOWOFF ASSEMBLY

1.0000 EACH 0.00 % 2,500.0000 25.00 % 3,750.0000 87.50 %

2,000.00 0.00 2,500.00 500.00 3,750.00 1,750.00
2,000.0000
2,000.00
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WATER LINES

3,500.0000
40 HYDRANT ASSEMBLY

9.0000 EACH 16.67 % 3,500.0000 16.67 % 3,350.0000 11.67 %

31,500.00 4,500.00 31,500.00 4,500.00 30,150.00 3,150.00
3,000.0000
27,000.00

1,500.0000
41 RESETTING EXISTING HYDRANT

1.0000 EACH 25.00 % 2,500.0000 108.33 % 3,350.0000 179.17 %

1,500.00 300.00 2,500.00 1,300.00 3,350.00 2,150.00
1,200.0000
1,200.00

600.0000
42  REMOVING EXISTING HYDRANT

9.0000 EACH -14.29 % 400.0000 -42.86 % 1,575.0000 125.00 %

5,400.00 -900.00 3,600.00 -2,700.00 14,175.00 7,875.00
700.0000
6,300.00

800.0000
43 DUCTILE IRON PIPE FOR WATER MAIN 200 MM DIAM.

5.0000 m 627.27 % 475.0000 331.82 % 735.0000 568.18 %

4,000.00 3,450.00 2,375.00 1,825.00 3,675.00 3,125.00
110.0000
550.00

700.0000
44 DUCTILE IRON PIPE FOR WATER MAIN 250 MM DIAM.

10.0000 m 438.46 % 350.0000 169.23 % 420.0000 223.08 %

7,000.00 5,700.00 3,500.00 2,200.00 4,200.00 2,900.00
130.0000
1,300.00

230.0000
45 DUCTILE IRON PIPE FOR WATER MAIN 300 MM DIAM.

1369.0000 m 53.33 % 155.0000 3.33 % 245.0000 63.33 %

314,870.00 109,520.00 212,195.00 6,845.00 335,405.00 130,055.00
150.0000

205,350.00
46  PROTECTION OF EXPOSED WATER MAINS

L.S. 150.00 % 2,900.00 % 874.00 %

2,500.00 1,500.00 30,000.00 29,000.00 9,740.00 8,740.001,000.00
47  DEWATERING OF TRENCH FOR WATER MAINS

L.S. -50.00 % 500.00 % -79.00 %

2,500.00 -2,500.00 30,000.00 25,000.00 1,050.00 -3,950.005,000.00

6.0000
48  ADDITIONAL DUCTILE IRON FITTINGS

500.0000 kg 20.00 % 11.0000 120.00 % 8.4000 68.00 %

3,000.00 500.00 5,500.00 3,000.00 4,200.00 1,700.00
5.0000

2,500.00

2,500.0000
49  AIR VACUUM VALVE ASSEMBLY, 50 MM

2.0000 EACH -16.67 % 5,500.0000 83.33 % 3,150.0000 5.00 %

5,000.00 -1,000.00 11,000.00 5,000.00 6,300.00 300.00
3,000.0000
6,000.00

100.0000
50  ABANDON VALVE BOX

11.0000 EACH 0.00 % 375.0000 275.00 % 52.0000 -48.00 %

1,100.00 0.00 4,125.00 3,025.00 572.00 -528.00
100.0000
1,100.00
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WATER LINES

250.0000
51  PLUGGING EXISTING WATER MAIN

7.0000 EACH 25.00 % 500.0000 150.00 % 475.0000 137.50 %

1,750.00 350.00 3,500.00 2,100.00 3,325.00 1,925.00
200.0000
1,400.00

STRUCTURE

45.0000
52 STRUCTURE EXCAVATION CLASS A INCL. HAUL

36.0000 m3 50.00 % 75.0000 150.00 % 100.0000 233.33 %

1,620.00 540.00 2,700.00 1,620.00 3,600.00 2,520.00
30.0000
1,080.00

53 SHORING OR EXTRA EXCAVATION CL. A
L.S. -98.00 % -92.00 % -89.00 %

500.00 -24,500.00 2,000.00 -23,000.00 2,750.00 -22,250.0025,000.00

220.0000
54 SHAFT - 610 MM DIAMETER

1348.0000 m 69.23 % 1.0000 -99.23 % 6.8000 -94.77 %

296,560.00 121,320.00 1,348.00 -173,892.00 9,166.40 -166,073.60
130.0000

175,240.00

240.0000
55 SHAFT - 760 MM DIAMETER

75.0000 m 20.00 % 1.0000 -99.50 % 1.1000 -99.45 %

18,000.00 3,000.00 75.00 -14,925.00 82.50 -14,917.50
200.0000
15,000.00

400.0000
56 FURNISHING SOLDIER PILE W460X286

20.0000 m -16.67 % 350.0000 -27.08 % 335.0000 -30.21 %

8,000.00 -1,600.00 7,000.00 -2,600.00 6,700.00 -2,900.00
480.0000
9,600.00

290.0000
57 FURNISHING SOLDIER PILE W360X237

55.0000 m -27.50 % 320.0000 -20.00 % 280.0000 -30.00 %

15,950.00 -6,050.00 17,600.00 -4,400.00 15,400.00 -6,600.00
400.0000
22,000.00

180.0000
58 FURNISHING SOLDIER PILE W310X179

740.0000 m -40.00 % 200.0000 -33.33 % 216.0000 -28.00 %

133,200.00 -88,800.00 148,000.00 -74,000.00 159,840.00 -62,160.00
300.0000

222,000.00

155.0000
59 FURNISHING SOLDIER PILE W310X129

277.0000 m -29.55 % 175.0000 -20.45 % 155.0000 -29.55 %

42,935.00 -18,005.00 48,475.00 -12,465.00 42,935.00 -18,005.00
220.0000
60,940.00

120.0000
60 FURNISHING SOLDIER PILE W310X86

331.0000 m -20.00 % 100.0000 -33.33 % 105.0000 -30.00 %

39,720.00 -9,930.00 33,100.00 -16,550.00 34,755.00 -14,895.00
150.0000
49,650.00
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DATE:
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12/02/2004

16:24

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

3.0000
61 ST. REINF. BAR FOR WALL 1

945.0000 kg 50.00 % 4.0000 100.00 % 3.1000 55.00 %

2,835.00 945.00 3,780.00 1,890.00 2,929.50 1,039.50
2.0000

1,890.00

800.0000
62 CONC. CLASS 28 FOR WALL 1

24.0000 m3 6.67 % 1,000.0000 33.33 % 1,025.0000 36.67 %

19,200.00 1,200.00 24,000.00 6,000.00 24,600.00 6,600.00
750.0000
18,000.00

63 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-12.00 -12.00 -12.00-12.00

900.0000
64 TIMBER LAGGING

145.0000 m3 -10.00 % 350.0000 -65.00 % 370.0000 -63.00 %

130,500.00 -14,500.00 50,750.00 -94,250.00 53,650.00 -91,350.00
1,000.0000
145,000.00

600.0000
65 PEDESTRIAN BARRIER

31.1500 m 140.00 % 1,250.0000 400.00 % 1,635.0000 554.00 %

18,690.00 10,902.50 38,937.50 31,150.00 50,930.25 43,142.75
250.0000
7,787.50

800.0000
66 SEW TRAFFIC BARRIER

75.0000 m -20.00 % 900.0000 -10.00 % 510.0000 -49.00 %

60,000.00 -15,000.00 67,500.00 -7,500.00 38,250.00 -36,750.00
1,000.0000
75,000.00

290.0000
67 NOISE BARRIER WALL TYPE 11A

1065.0000 m2 -10.77 % 250.0000 -23.08 % 240.0000 -26.15 %

308,850.00 -37,275.00 266,250.00 -79,875.00 255,600.00 -90,525.00
325.0000

346,125.00

280.0000
68 NOISE BARRIER WALL TYPE 9A

765.0000 m2 -13.85 % 310.0000 -4.62 % 305.0000 -6.15 %

214,200.00 -34,425.00 237,150.00 -11,475.00 233,325.00 -15,300.00
325.0000

248,625.00

5,000.0000
69 NOISE BARRIER WALL ACCESS DOOR

2.0000 EACH 42.86 % 4,000.0000 14.29 % 4,100.0000 17.14 %

10,000.00 3,000.00 8,000.00 1,000.00 8,200.00 1,200.00
3,500.0000
7,000.00

500.0000
70  PEDESTRIAN RAILING - RET. WALL 1

32.0000 m 11.11 % 325.0000 -27.78 % 285.0000 -36.67 %

16,000.00 1,600.00 10,400.00 -4,000.00 9,120.00 -5,280.00
450.0000
14,400.00

240.0000
71 CONCRETE FASCIA PANEL

3402.0000 m2 -20.00 % 270.0000 -10.00 % 276.0000 -8.00 %

816,480.00 -204,120.00 918,540.00 -102,060.00 938,952.00 -81,648.00
300.0000

1,020,600.00
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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DATE:
TIME:

12/02/2004

16:24

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

335.0000
72 SOIL NAIL - EPOXY COATED

830.0000 EACH -33.00 % 360.0000 -28.00 % 308.0000 -38.40 %

278,050.00 -136,950.00 298,800.00 -116,200.00 255,640.00 -159,360.00
500.0000

415,000.00
73 SOIL NAIL VERIFICATION TEST

L.S. -50.00 % -86.67 % -64.17 %

15,000.00 -15,000.00 4,000.00 -26,000.00 10,750.00 -19,250.0030,000.00

9.0000
74 PREFABRICATED DRAINAGE MAT

1302.0000 m2 -55.00 % 1.0000 -95.00 % 12.8500 -35.75 %

11,718.00 -14,322.00 1,302.00 -24,738.00 16,730.70 -9,309.30
20.0000

26,040.00

200.0000
75  CABLE FENCE

507.0000 m 100.00 % 190.0000 90.00 % 215.0000 115.00 %

101,400.00 50,700.00 96,330.00 45,630.00 109,005.00 58,305.00
100.0000
50,700.00

340.0000
76  STAND ALONE NOISE BARRIER FOR NOISE WALL 5

316.0000 m2 4.62 % 400.0000 23.08 % 400.0000 23.08 %

107,440.00 4,740.00 126,400.00 23,700.00 126,400.00 23,700.00
325.0000

102,700.00

350.0000
77  NOISE BARRIER ON WALL 14 FOR NOISE  WALL 5

244.0000 m2 27.27 % 275.0000 0.00 % 285.0000 3.64 %

85,400.00 18,300.00 67,100.00 0.00 69,540.00 2,440.00
275.0000
67,100.00

SURFACING

17.0000
78 CRUSHED SURFACING BASE COURSE

32508.0000 t -15.00 % 17.0000 -15.00 % 16.1500 -19.25 %

552,636.00 -97,524.00 552,636.00 -97,524.00 525,004.20 -125,155.80
20.0000

650,160.00

LIQUID ASPHALT
79 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

20,081.00 20,081.00 20,081.0020,081.00
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HOT MIX ASPHALT
80 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

62,297.00 62,297.00 62,297.0062,297.00

5.0000
81 PLANING BITUMINOUS PAVEMENT

9325.0000 m2 -50.00 % 3.5000 -65.00 % 3.9100 -60.90 %

46,625.00 -46,625.00 32,637.50 -60,612.50 36,460.75 -56,789.25
10.0000

93,250.00

205.0000
82 HMA FOR PAVEMENT REPAIR CL. 12.5MM PG 64-22

15.0000 t 2.50 % 220.0000 10.00 % 230.0000 15.00 %

3,075.00 75.00 3,300.00 300.00 3,450.00 450.00
200.0000
3,000.00

84.0000
83 HMA FOR PRELEVELING CL.  9.5MM PG 64-22

619.0000 t 12.00 % 65.0000 -13.33 % 85.5000 14.00 %

51,996.00 5,571.00 40,235.00 -6,190.00 52,924.50 6,499.50
75.0000

46,425.00

49.0000
84 HMA CL. 12.5 MM PG 64-22

23076.0000 t 8.89 % 53.0000 17.78 % 48.8500 8.56 %

1,130,724.00 92,304.00 1,223,028.00 184,608.00 1,127,262.60 88,842.60
45.0000

1,038,420.00

200.0000
85  HMA RAMP

21.0000 EACH 300.00 % 300.0000 500.00 % 155.0000 210.00 %

4,200.00 3,150.00 6,300.00 5,250.00 3,255.00 2,205.00
50.0000
1,050.00

86 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

23,333.00 23,333.00 23,333.0023,333.00
87 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

15,648.00 15,648.00 15,648.0015,648.00

110.0000
88 HMA FOR APPROACH CL. 12.5 MM PG 64-22

160.0000 t 46.67 % 125.0000 66.67 % 113.2500 51.00 %

17,600.00 5,600.00 20,000.00 8,000.00 18,120.00 6,120.00
75.0000

12,000.00
89 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-5.00 -5.00 -5.00-5.00
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2.0000
90 ESC LEAD

460.0000 DAY -95.00 % 0.0100 -99.98 % 32.0000 -20.00 %

920.00 -17,480.00 4.60 -18,395.40 14,720.00 -3,680.00
40.0000

18,400.00

1.0000
91 SEEDING AND FERTILIZING BY HAND

4017.0000 m2 11.11 % 2.0000 122.22 % 1.2000 33.33 %

4,017.00 401.70 8,034.00 4,418.70 4,820.40 1,205.10
0.9000

3,615.30

2,500.0000
92 SEEDING, FERTILIZING, AND MULCHING

3.5200 ha -16.67 % 2,600.0000 -13.33 % 2,470.0000 -17.67 %

8,800.00 -1,760.00 9,152.00 -1,408.00 8,694.40 -1,865.60
3,000.0000
10,560.00

33.0000
93 COMPOST TYPE 1

482.0000 m3 -26.67 % 50.0000 11.11 % 37.4000 -16.89 %

15,906.00 -5,784.00 24,100.00 2,410.00 18,026.80 -3,663.20
45.0000

21,690.00

35.0000
94 COMPOST TYPE 2

141.0000 m3 -22.22 % 64.0000 42.22 % 61.5500 36.78 %

4,935.00 -1,410.00 9,024.00 2,679.00 8,678.55 2,333.55
45.0000
6,345.00

300.0000
95  BRUSH PILE

2.0000 EACH 0.00 % 1,100.0000 266.67 % 400.0000 33.33 %

600.00 0.00 2,200.00 1,600.00 800.00 200.00
300.0000
600.00

5.0000
96  COIR MATTING

455.0000 m2 66.67 % 6.0000 100.00 % 5.4000 80.00 %

2,275.00 910.00 2,730.00 1,365.00 2,457.00 1,092.00
3.0000

1,365.00

400.0000
97  LOG

36.0000 EACH 60.00 % 370.0000 48.00 % 65.7500 -73.70 %

14,400.00 5,400.00 13,320.00 4,320.00 2,367.00 -6,633.00
250.0000
9,000.00

4.0000
98 PERMANENT EROSION CONTROL BLANKET

15691.0000 m2 0.00 % 3.0000 -25.00 % 3.5000 -12.50 %

62,764.00 0.00 47,073.00 -15,691.00 54,918.50 -7,845.50
4.0000

62,764.00

2.0000
99 PLASTIC COVERING

28247.0000 m2 0.00 % 2.3000 15.00 % 1.2500 -37.50 %

56,494.00 0.00 64,968.10 8,474.10 35,308.75 -21,185.25
2.0000

56,494.00

26.0000
100 CHECK DAM

158.8000 m -60.00 % 80.0000 23.08 % 40.0000 -38.46 %

4,128.80 -6,193.20 12,704.00 2,382.00 6,352.00 -3,970.00
65.0000

10,322.00
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20.0000
101 STABILIZED CONSTRUCTION ENTRANCE

33.0000 m2 25.00 % 20.0000 25.00 % 75.0000 368.75 %

660.00 132.00 660.00 132.00 2,475.00 1,947.00
16.0000
528.00

1,000.0000
102 TIRE WASH

1.0000 EACH -75.00 % 10,000.0000 150.00 % 5,700.0000 42.50 %

1,000.00 -3,000.00 10,000.00 6,000.00 5,700.00 1,700.00
4,000.0000
4,000.00

70.0000
103 STREET CLEANING

700.0000 HR -12.50 % 125.0000 56.25 % 94.5000 18.13 %

49,000.00 -7,000.00 87,500.00 31,500.00 66,150.00 10,150.00
80.0000

56,000.00

20.0000
104  TEMPORARY CONSTRUCTION ACCESS

115.0000 m2 86.05 % 20.0000 86.05 % 13.0000 20.93 %

2,300.00 1,063.75 2,300.00 1,063.75 1,495.00 258.75
10.7500
1,236.25

50.0000
105 INLET PROTECTION

135.0000 EACH 66.67 % 100.0000 233.33 % 75.0000 150.00 %

6,750.00 2,700.00 13,500.00 9,450.00 10,125.00 6,075.00
30.0000
4,050.00

12.0000
106 COMPOST BERM

111.0000 m -36.84 % 12.0000 -36.84 % 11.4000 -40.00 %

1,332.00 -777.00 1,332.00 -777.00 1,265.40 -843.60
19.0000
2,109.00

7.0000
107 SILT FENCE

6405.0000 m -53.33 % 16.0000 6.67 % 11.1000 -26.00 %

44,835.00 -51,240.00 102,480.00 6,405.00 71,095.50 -24,979.50
15.0000

96,075.00

24.0000
108 STRAW BALE

52.0000 EACH -40.00 % 75.0000 87.50 % 44.3500 10.88 %

1,248.00 -832.00 3,900.00 1,820.00 2,306.20 226.20
40.0000
2,080.00

14.0000
109 WATTLE

111.0000 m 7.69 % 12.0000 -7.69 % 13.1500 1.15 %

1,554.00 111.00 1,332.00 -111.00 1,459.65 16.65
13.0000
1,443.00

3.0000
110  SANDBAG

1980.0000 EACH -70.00 % 5.0000 -50.00 % 2.2500 -77.50 %

5,940.00 -13,860.00 9,900.00 -9,900.00 4,455.00 -15,345.00
10.0000

19,800.00
111 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

1,050,000.00 1,050,000.00 1,050,000.001,050,000.00
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7.0000
112 PSIPE BIGLEAF MAPLE, 300 MM HT., #1 CONT.

127.0000 EACH -30.00 % 8.0000 -20.00 % 7.7500 -22.50 %

889.00 -381.00 1,016.00 -254.00 984.25 -285.75
10.0000
1,270.00

6.0000
113 PSIPE BLACK COTTONWOOD, 300 MM HT., #1 CONT.

49.0000 EACH -40.00 % 8.0000 -20.00 % 7.7500 -22.50 %

294.00 -196.00 392.00 -98.00 379.75 -110.25
10.0000
490.00

7.0000
114 PSIPE DOUGLAS FIR, 300 MM HT., #1 CONT.

127.0000 EACH -30.00 % 8.0000 -20.00 % 7.7500 -22.50 %

889.00 -381.00 1,016.00 -254.00 984.25 -285.75
10.0000
1,270.00

7.0000
115 PSIPE OREGON ASH, 300 MM HT., #1 CONT.

25.0000 EACH -41.67 % 8.0000 -33.33 % 7.7500 -35.42 %

175.00 -125.00 200.00 -100.00 193.75 -106.25
12.0000
300.00

8.0000
116 PSIPE SITKA SPRUCE, 300 MM HT., #1 CONT.

64.0000 EACH -33.33 % 9.0000 -25.00 % 8.4000 -30.00 %

512.00 -256.00 576.00 -192.00 537.60 -230.40
12.0000
768.00

8.0000
117 PSIPE WESTERN HEMLOCK, 300 MM HT., #1 CONT.

8.0000 EACH -33.33 % 9.0000 -25.00 % 8.4000 -30.00 %

64.00 -32.00 72.00 -24.00 67.20 -28.80
12.0000
96.00

7.0000
118 PSIPE WESTERN RED CEDAR, 450 MM HT., #1 CONT.

66.0000 EACH -41.67 % 9.0000 -25.00 % 8.4000 -30.00 %

462.00 -330.00 594.00 -198.00 554.40 -237.60
12.0000
792.00

6.0000
119 PSIPE BLACK HAWTHORN, 300 MM HT.,  #1 CONT.

12.0000 EACH -50.00 % 8.0000 -33.33 % 7.7500 -35.42 %

72.00 -72.00 96.00 -48.00 93.00 -51.00
12.0000
144.00

6.0000
120 PSIPE BLACK TWINBERRY, 300 MM HT., #1 CONT.

99.0000 EACH -40.00 % 8.0000 -20.00 % 7.7500 -22.50 %

594.00 -396.00 792.00 -198.00 767.25 -222.75
10.0000
990.00

7.0000
121 PSIPE INDIAN PLUM,  300 MM HT., #1 CONT.

84.0000 EACH -30.00 % 8.0000 -20.00 % 7.7500 -22.50 %

588.00 -252.00 672.00 -168.00 651.00 -189.00
10.0000
840.00

7.0000
122 PSIPE PACIFIC NINEBARK,  300 MM HT., #1 CONT.

13.0000 EACH -41.67 % 8.0000 -33.33 % 7.7500 -35.42 %

91.00 -65.00 104.00 -52.00 100.75 -55.25
12.0000
156.00
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6.0000
123 PSIPE RED ELDERBERRY,  300 MM HT., #1 CONT.

326.0000 EACH -40.00 % 8.0000 -20.00 % 7.7500 -22.50 %

1,956.00 -1,304.00 2,608.00 -652.00 2,526.50 -733.50
10.0000
3,260.00

6.0000
124 PSIPE RED-OSIER DOGWOOD,  300 MM HT., #1 CONT.

161.0000 EACH -40.00 % 8.0000 -20.00 % 7.7500 -22.50 %

966.00 -644.00 1,288.00 -322.00 1,247.75 -362.25
10.0000
1,610.00

7.0000
125 PSIPE SALMONBERRY,  300 MM HT., #1 CONT.

1179.0000 EACH -30.00 % 9.0000 -10.00 % 8.2500 -17.50 %

8,253.00 -3,537.00 10,611.00 -1,179.00 9,726.75 -2,063.25
10.0000

11,790.00

6.0000
126 PSIPE SERVICEBERRY,  300 MM HT., #1 CONT.

108.0000 EACH -50.00 % 9.0000 -25.00 % 8.2500 -31.25 %

648.00 -648.00 972.00 -324.00 891.00 -405.00
12.0000
1,296.00

6.0000
127 PSIPE SITKA WILLOW,  300 MM HT., #1 CONT.

227.0000 EACH -40.00 % 8.0000 -20.00 % 7.7500 -22.50 %

1,362.00 -908.00 1,816.00 -454.00 1,759.25 -510.75
10.0000
2,270.00

6.0000
128 PSIPE SNOWBERRY,  300 MM HT., #1 CONT.

1518.0000 EACH -45.45 % 8.0000 -27.27 % 7.7500 -29.55 %

9,108.00 -7,590.00 12,144.00 -4,554.00 11,764.50 -4,933.50
11.0000

16,698.00

7.0000
129 PSIPE VINE MAPLE,  300 MM HT., #1 CONT.

156.0000 EACH -41.67 % 8.0000 -33.33 % 7.7500 -35.42 %

1,092.00 -780.00 1,248.00 -624.00 1,209.00 -663.00
12.0000
1,872.00

8.0000
130 PSIPE WESTERN CRABAPPLE,  300 MM HT., #1 CONT.

96.0000 EACH -33.33 % 8.0000 -33.33 % 7.7500 -35.42 %

768.00 -384.00 768.00 -384.00 744.00 -408.00
12.0000
1,152.00

7.0000
131 PSIPE PACIFIC WILLOW, 300 MM HT., #1 CONT.

128.0000 EACH -30.00 % 8.0000 -20.00 % 7.7500 -22.50 %

896.00 -384.00 1,024.00 -256.00 992.00 -288.00
10.0000
1,280.00

2.0000
132 PSIPE HARDSTEM BULRUSH, BARE ROOT

2375.0000 EACH -60.00 % 2.5000 -50.00 % 1.1500 -77.00 %

4,750.00 -7,125.00 5,937.50 -5,937.50 2,731.25 -9,143.75
5.0000

11,875.00

2.0000
133 PSIPE SOFTSTEM BULRUSH, BARE ROOT

2375.0000 EACH -60.00 % 2.5000 -50.00 % 1.1500 -77.00 %

4,750.00 -7,125.00 5,937.50 -5,937.50 2,731.25 -9,143.75
5.0000

11,875.00
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TOTAL AMOUNT

EROSION CONTROL AND PLANTING

2.0000
134 PSIPE SMALL -FRUITED BULRUSH, BARE ROOT

2375.0000 EACH -60.00 % 2.5000 -50.00 % 1.0000 -80.00 %

4,750.00 -7,125.00 5,937.50 -5,937.50 2,375.00 -9,500.00
5.0000

11,875.00

2.0000
135 PSIPE THREE SQUARE BULRUSH, BARE ROOT

2375.0000 EACH -60.00 % 2.5000 -50.00 % 1.0000 -80.00 %

4,750.00 -7,125.00 5,937.50 -5,937.50 2,375.00 -9,500.00
5.0000

11,875.00

90.0000
136  PSIPE LIVE FASCINE

36.0000 m 157.14 % 41.0000 17.14 % 39.6000 13.14 %

3,240.00 1,980.00 1,476.00 216.00 1,425.60 165.60
35.0000
1,260.00

137 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

14,500.00 14,500.00 14,500.0014,500.00
138 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

12,000.00 12,000.00 12,000.0012,000.00

41.0000
139 SOIL AMENDMENT

148.0000 m3 -8.89 % 50.0000 11.11 % 47.2500 5.00 %

6,068.00 -592.00 7,400.00 740.00 6,993.00 333.00
45.0000
6,660.00

40.0000
140 BARK OR WOOD CHIP MULCH

224.0000 m3 -11.11 % 75.0000 66.67 % 68.0000 51.11 %

8,960.00 -1,120.00 16,800.00 6,720.00 15,232.00 5,152.00
45.0000

10,080.00

TRAFFIC

31.0000
141 CEMENT CONC. TRAFFIC CURB AND GUTTER

1661.0000 m -22.50 % 50.0000 25.00 % 28.0000 -30.00 %

51,491.00 -14,949.00 83,050.00 16,610.00 46,508.00 -19,932.00
40.0000

66,440.00

12.0000
142 EXTRUDED CURB

318.0000 m -20.00 % 12.0000 -20.00 % 12.5000 -16.67 %

3,816.00 -954.00 3,816.00 -954.00 3,975.00 -795.00
15.0000
4,770.00

31.0000
143 TYPE A PRECAST TRAFFIC CURB

3132.0000 m -16.22 % 35.0000 -5.41 % 33.5000 -9.46 %

97,092.00 -18,792.00 109,620.00 -6,264.00 104,922.00 -10,962.00
37.0000

115,884.00
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35.0000
144 TYPE C PRECAST TRAFFIC CURB

435.0000 m -2.78 % 40.0000 11.11 % 38.5000 6.94 %

15,225.00 -435.00 17,400.00 1,740.00 16,747.50 1,087.50
36.0000

15,660.00

65.0000
145 BEAM GUARDRAIL TYPE 1 - 2.4 M LONG POST

245.0000 m 18.18 % 67.0000 21.82 % 66.8500 21.55 %

15,925.00 2,450.00 16,415.00 2,940.00 16,378.25 2,903.25
55.0000

13,475.00

60.0000
146 BEAM GUARDRAIL TYPE 1

71.0000 m 20.00 % 62.0000 24.00 % 62.5000 25.00 %

4,260.00 710.00 4,402.00 852.00 4,437.50 887.50
50.0000
3,550.00

900.0000
147 BEAM GUARDRAIL TRANSITION SECTION TYPE 4

10.0000 EACH -25.00 % 1,000.0000 -16.67 % 975.0000 -18.75 %

9,000.00 -3,000.00 10,000.00 -2,000.00 9,750.00 -2,250.00
1,200.0000
12,000.00

2,000.0000
148 BEAM GUARDRAIL NON-FLARED TERMINAL

4.0000 EACH -13.04 % 2,100.0000 -8.70 % 2,100.0000 -8.70 %

8,000.00 -1,200.00 8,400.00 -800.00 8,400.00 -800.00
2,300.0000
9,200.00

550.0000
149 BEAM GUARDRAIL ANCHOR TYPE 4

8.0000 EACH 10.00 % 550.0000 10.00 % 550.0000 10.00 %

4,400.00 400.00 4,400.00 400.00 4,400.00 400.00
500.0000
4,000.00

40.0000
150 REMOVING AND RESETTING BEAM GUARDRAIL

21.0000 m 5.26 % 41.0000 7.89 % 41.5000 9.21 %

840.00 42.00 861.00 63.00 871.50 73.50
38.0000
798.00

185.0000
151 SINGLE SLOPE CONC. BARRIER

1605.0000 m 5.71 % 230.0000 31.43 % 187.0000 6.86 %

296,925.00 16,050.00 369,150.00 88,275.00 300,135.00 19,260.00
175.0000

280,875.00

320.0000
152 CAST-IN-PLACE CONC. BARRIER

366.0000 m 60.00 % 400.0000 100.00 % 357.0000 78.50 %

117,120.00 43,920.00 146,400.00 73,200.00 130,662.00 57,462.00
200.0000
73,200.00

18.0000
153 TEMPORARY CONC. BARRIER

4057.0000 m -55.00 % 25.0000 -37.50 % 25.0000 -37.50 %

73,026.00 -89,254.00 101,425.00 -60,855.00 101,425.00 -60,855.00
40.0000

162,280.00

5,000.0000
154 TEMPORARY IMPACT ATTENUATOR

5.0000 EACH -16.67 % 5,000.0000 -16.67 % 4,400.0000 -26.67 %

25,000.00 -5,000.00 25,000.00 -5,000.00 22,000.00 -8,000.00
6,000.0000
30,000.00
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0.0000
155 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

1,500.0000
156 RESETTING IMPACT ATTENUATOR

6.0000 EACH 50.00 % 900.0000 -10.00 % 775.0000 -22.50 %

9,000.00 3,000.00 5,400.00 -600.00 4,650.00 -1,350.00
1,000.0000
6,000.00

20,000.0000
157 TRUCK-MOUNTED IMPACT ATTENUATOR

3.0000 EACH 263.64 % 30,000.0000 445.45 % 12,500.0000 127.27 %

60,000.00 43,500.00 90,000.00 73,500.00 37,500.00 21,000.00
5,500.0000
16,500.00

0.0200
158 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

8024.0000 HR -99.95 % 0.0100 -99.98 % 45.5000 13.75 %

160.48 -320,799.52 80.24 -320,879.76 365,092.00 44,132.00
40.0000

320,960.00
159 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

11,000.00 11,000.00 11,000.0011,000.00

0.0000
160 DELETED ITEM

0.0200 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

1.3000
161 PLASTIC LINE

22525.0000 m -62.86 % 1.4000 -60.00 % 1.4500 -58.57 %

29,282.50 -49,555.00 31,535.00 -47,302.50 32,661.25 -46,176.25
3.5000

78,837.50

7.0000
162 PLASTIC DROP LANE LINE

92.0000 m 100.00 % 7.0000 100.00 % 7.3500 110.00 %

644.00 322.00 644.00 322.00 676.20 354.20
3.5000
322.00

7.0000
163 PLASTIC WIDE LINE

1330.0000 m 16.67 % 7.0000 16.67 % 7.3500 22.50 %

9,310.00 1,330.00 9,310.00 1,330.00 9,775.50 1,795.50
6.0000

7,980.00

62.0000
164 PLASTIC CROSSWALK LINE

844.0000 m2 148.00 % 70.0000 180.00 % 70.0000 180.00 %

52,328.00 31,228.00 59,080.00 37,980.00 59,080.00 37,980.00
25.0000

21,100.00

30.0000
165 PLASTIC STOP LINE

211.0000 m 87.50 % 28.0000 75.00 % 31.0000 93.75 %

6,330.00 2,954.00 5,908.00 2,532.00 6,541.00 3,165.00
16.0000
3,376.00
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100.0000
166 PLASTIC TRAFFIC ARROW

75.0000 EACH 11.11 % 100.0000 11.11 % 100.0000 11.11 %

7,500.00 750.00 7,500.00 750.00 7,500.00 750.00
90.0000
6,750.00

16.0000
167 PLASTIC DRAINAGE MARKING

132.0000 EACH -36.00 % 18.0000 -28.00 % 47.2500 89.00 %

2,112.00 -1,188.00 2,376.00 -924.00 6,237.00 2,937.00
25.0000
3,300.00

10.0000
168  DRAIN TO STREAM MARKING

124.0000 EACH -71.43 % 11.0000 -68.57 % 47.2500 35.00 %

1,240.00 -3,100.00 1,364.00 -2,976.00 5,859.00 1,519.00
35.0000
4,340.00

155.0000
169 RAISED PAVEMENT MARKER TYPE 1

44.8100 HUND -31.11 % 175.0000 -22.22 % 175.0000 -22.22 %

6,945.55 -3,136.70 7,841.75 -2,240.50 7,841.75 -2,240.50
225.0000
10,082.25

275.0000
170 RAISED PAVEMENT MARKER TYPE 2

24.7500 HUND -15.38 % 360.0000 10.77 % 310.0000 -4.62 %

6,806.25 -1,237.50 8,910.00 866.25 7,672.50 -371.25
325.0000
8,043.75

4.6500
171 TEMPORARY PAVEMENT MARKING

35025.0000 m 322.73 % 5.0000 354.55 % 5.2500 377.27 %

162,866.25 124,338.75 175,125.00 136,597.50 183,881.25 145,353.75
1.1000

38,527.50
172 PERMANENT SIGNING

L.S. -55.71 % -77.85 % -59.58 %

40,000.00 -50,306.07 20,000.00 -70,306.07 36,500.00 -53,806.0790,306.07
173 ILLUMINATION SYSTEM SCA 186, MILTON WAY.

L.S. -70.91 % -70.91 % -77.27 %

16,000.00 -39,000.00 16,000.00 -39,000.00 12,500.00 -42,500.0055,000.00
174 ILLUMINATION SYSTEM SCA 1294, JOVITA BLVD.

L.S. -64.21 % -63.16 % -64.47 %

34,000.00 -61,000.00 35,000.00 -60,000.00 33,750.00 -61,250.0095,000.00
175 ILLUMINATION SYSTEM SAD 2849, MILITARY ROAD.

L.S. -46.67 % -51.11 % -53.00 %

24,000.00 -21,000.00 22,000.00 -23,000.00 21,150.00 -23,850.0045,000.00
176 ILLUMINATION SYSTEM SAD 4498, 28TH AVE S.

L.S. -20.73 % -13.41 % -17.99 %

65,000.00 -17,000.00 71,000.00 -11,000.00 67,250.00 -14,750.0082,000.00
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177 ILLUMINATION SYSTEM SAD 3787, 19TH WAY S.

L.S. -20.00 % -16.00 % -20.60 %

20,000.00 -5,000.00 21,000.00 -4,000.00 19,850.00 -5,150.0025,000.00
178  TRAFFIC SIGNAL CONTROL SYSTEM 1

L.S. 22.22 % 205.56 % 116.28 %

22,000.00 4,000.00 55,000.00 37,000.00 38,931.00 20,931.0018,000.00
179  TRAFFIC SIGNAL CONTROL SYSTEM 2

L.S. 22.22 % 205.56 % 116.28 %

22,000.00 4,000.00 55,000.00 37,000.00 38,931.00 20,931.0018,000.00
180  TRAFFIC SIGNAL CONTROL SYSTEM 3

L.S. 5.00 % 100.00 % -4.25 %

21,000.00 1,000.00 40,000.00 20,000.00 19,150.00 -850.0020,000.00
181  TRAFFIC SIGNAL CONTROL SYSTEM 4

L.S. 20.00 % 100.00 % -7.50 %

24,000.00 4,000.00 40,000.00 20,000.00 18,500.00 -1,500.0020,000.00
182  TRAFFIC SIGNAL CONTROL SYSTEM 5

L.S. 5.00 % 100.00 % -2.50 %

21,000.00 1,000.00 40,000.00 20,000.00 19,500.00 -500.0020,000.00
183  TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM 1

L.S. 6.38 % 1.06 % 11.70 %

100,000.00 6,000.00 95,000.00 1,000.00 105,000.00 11,000.0094,000.00
184  TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM 2

L.S. 16.67 % -30.00 % -15.83 %

35,000.00 5,000.00 21,000.00 -9,000.00 25,250.00 -4,750.0030,000.00
185  TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM 3

L.S. 1.19 % -22.62 % -5.60 %

85,000.00 1,000.00 65,000.00 -19,000.00 79,300.00 -4,700.0084,000.00
186  TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM 4

L.S. 25.00 % 70.45 % 25.23 %

110,000.00 22,000.00 150,000.00 62,000.00 110,200.00 22,200.0088,000.00
187  TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM 5

L.S. 3.66 % -20.73 % 1.74 %

85,000.00 3,000.00 65,000.00 -17,000.00 83,425.00 1,425.0082,000.00
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188  TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM 6

L.S. 75.00 % 25.00 % 67.50 %

7,000.00 3,000.00 5,000.00 1,000.00 6,700.00 2,700.004,000.00
189  SIGNAL INTERCONNECT SYSTEM

L.S. -30.66 % -27.01 % -27.37 %

190,000.00 -84,000.00 200,000.00 -74,000.00 199,000.00 -75,000.00274,000.00
190  TEMPORARY TRAFFIC SIGNAL SYSTEM 1

L.S. 11.58 % 17.89 % 6.84 %

106,000.00 11,000.00 112,000.00 17,000.00 101,500.00 6,500.0095,000.00
191  TEMPORARY TRAFFIC SIGNAL SYSTEM 2

L.S. 25.00 % -18.75 % 6.25 %

200,000.00 40,000.00 130,000.00 -30,000.00 170,000.00 10,000.00160,000.00
192  TEMPORARY TRAFFIC SIGNAL SYSTEM 3

L.S. -22.68 % -22.68 % -30.93 %

75,000.00 -22,000.00 75,000.00 -22,000.00 67,000.00 -30,000.0097,000.00
193  TEMPORARY TRAFFIC SIGNAL SYSTEM 4

L.S. -6.86 % -1.96 % -11.76 %

95,000.00 -7,000.00 100,000.00 -2,000.00 90,000.00 -12,000.00102,000.00
194  TEMPORARY TRAFFIC SIGNAL SYSTEM 5

L.S. 0.00 % 20.00 % 3.00 %

50,000.00 0.00 60,000.00 10,000.00 51,500.00 1,500.0050,000.00

165.0000
195  DIRECTIONAL BORING

200.0000 m -8.33 % 110.0000 -38.89 % 145.0000 -19.44 %

33,000.00 -3,000.00 22,000.00 -14,000.00 29,000.00 -7,000.00
180.0000
36,000.00

1.0000
196 SEQUENTIAL ARROW SIGN

4012.0000 HR -75.00 % 3.2500 -18.75 % 2.1000 -47.50 %

4,012.00 -12,036.00 13,039.00 -3,009.00 8,425.20 -7,622.80
4.0000

16,048.00

10,000.0000
197 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 81.82 % 5,000.0000 -9.09 % 10,500.0000 90.91 %

20,000.00 9,000.00 10,000.00 -1,000.00 21,000.00 10,000.00
5,500.0000
11,000.00

1.0000
198 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

4530.0000 HR -83.33 % 8.5000 41.67 % 2.1000 -65.00 %

4,530.00 -22,650.00 38,505.00 11,325.00 9,513.00 -17,667.00
6.0000

27,180.00
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TRAFFIC
199 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 469.27 % 20.97 % 94.26 %

400,000.00 329,735.00 85,000.00 14,735.00 136,500.00 66,235.0070,265.00

39.0000
200 FLAGGERS AND SPOTTERS

400.0000 HR 39.29 % 45.0000 60.71 % 45.5000 62.50 %

15,600.00 4,400.00 18,000.00 6,800.00 18,200.00 7,000.00
28.0000

11,200.00

0.0100
201 OTHER TRAFFIC CONTROL LABOR

20672.0000 HR -99.97 % 0.0100 -99.97 % 45.5000 19.74 %

206.72 -785,329.28 206.72 -785,329.28 940,576.00 155,040.00
38.0000

785,536.00
202 TRAFFIC CONTROL SUPERVISOR

L.S. 4.20 % 61.79 % 82.35 %

190,000.00 7,660.00 295,000.00 112,660.00 332,500.00 150,160.00182,340.00

150.0000
203 CONSTRUCTION SIGNS CLASS A

137.5000 m2 7.14 % 165.0000 17.86 % 220.0000 57.14 %

20,625.00 1,375.00 22,687.50 3,437.50 30,250.00 11,000.00
140.0000
19,250.00

OTHER ITEMS
204  PRECAST CONC. BOX CULVERT

L.S. 48.15 % 37.04 % -40.74 %

200,000.00 65,000.00 185,000.00 50,000.00 80,000.00 -55,000.00135,000.00

10.0000
205 STRUCTURE EXCAVATION CLASS B INCL. HAUL

14514.0000 m3 -50.00 % 2.0000 -90.00 % 11.0000 -45.00 %

145,140.00 -145,140.00 29,028.00 -261,252.00 159,654.00 -130,626.00
20.0000

290,280.00

2.0000
206 SHORING OR EXTRA EXCAVATION CLASS B

13280.0000 m2 -50.00 % 1.0000 -75.00 % 4.0000 0.00 %

26,560.00 -26,560.00 13,280.00 -39,840.00 53,120.00 0.00
4.0000

53,120.00

45.0000
207 GRAVEL BACKFILL FOR DRAIN

860.0000 m3 12.50 % 40.0000 0.00 % 31.5000 -21.25 %

38,700.00 4,300.00 34,400.00 0.00 27,090.00 -7,310.00
40.0000

34,400.00

10.0000
208 WATER

18000.0000 m3 -16.67 % 4.0000 -66.67 % 12.0000 0.00 %

180,000.00 -36,000.00 72,000.00 -144,000.00 216,000.00 0.00
12.0000

216,000.00
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380.0000
209 CONC. CLASS 20

1114.0000 m3 26.67 % 200.0000 -33.33 % 425.0000 41.67 %

423,320.00 89,120.00 222,800.00 -111,400.00 473,450.00 139,250.00
300.0000

334,200.00

300.0000
210 PLUGGING EXISTING PIPE

13.0000 EACH 50.00 % 900.0000 350.00 % 365.0000 82.50 %

3,900.00 1,300.00 11,700.00 9,100.00 4,745.00 2,145.00
200.0000
2,600.00

211 STRUCTURE SURVEYING
L.S. -26.67 % -52.00 % -50.92 %

55,000.00 -20,000.00 36,000.00 -39,000.00 36,813.35 -38,186.6575,000.00
212 ROADWAY SURVEYING

L.S. 220.00 % 200.00 % 142.94 %

160,000.00 110,000.00 150,000.00 100,000.00 121,468.29 71,468.2950,000.00

12.0000
213  HIGH VISIBILITY FENCE

3202.0000 m 0.00 % 10.0000 -16.67 % 12.0000 0.00 %

38,424.00 0.00 32,020.00 -6,404.00 38,424.00 0.00
12.0000

38,424.00

250.0000
214 ADJUST MONUMENT CASE AND COVER

6.0000 EACH -16.67 % 300.0000 0.00 % 250.0000 -16.67 %

1,500.00 -300.00 1,800.00 0.00 1,500.00 -300.00
300.0000
1,800.00

35.0000
215 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 4

370.0000 m2 -12.50 % 41.0000 2.50 % 34.0000 -15.00 %

12,950.00 -1,850.00 15,170.00 370.00 12,580.00 -2,220.00
40.0000

14,800.00

700.0000
216 CEMENT CONC. SIDEWALK RAMP TYPE 1C

12.0000 EACH -22.22 % 1,000.0000 11.11 % 441.0000 -51.00 %

8,400.00 -2,400.00 12,000.00 1,200.00 5,292.00 -5,508.00
900.0000
10,800.00

700.0000
217 CEMENT CONC. SIDEWALK RAMP TYPE 1D

5.0000 EACH -22.22 % 1,000.0000 11.11 % 441.0000 -51.00 %

3,500.00 -1,000.00 5,000.00 500.00 2,205.00 -2,295.00
900.0000
4,500.00

21.0000
218 CEMENT CONC. SIDEWALK

3207.0000 m2 -40.00 % 20.0000 -42.86 % 31.0000 -11.43 %

67,347.00 -44,898.00 64,140.00 -48,105.00 99,417.00 -12,828.00
35.0000

112,245.00

35.0000
219 CHAIN LINK FENCE TYPE 3

125.0000 m 16.67 % 28.0000 -6.67 % 63.0000 110.00 %

4,375.00 625.00 3,500.00 -250.00 7,875.00 4,125.00
30.0000
3,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A037 REVISION NO : BIDS OPENED ON : Dec  8 2004
CONTRACT NO :006858 REGION NO : 1 AWARDED ON :
VERSION NO :7 WORK ORDER# : 0L2713
HWY :SR 161

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 161
JOVITA BLVD TO S 360TH ST
WIDEN TO FIVE LANES-STAGE 2
04A037

TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY ICON MATERIALS, A DIVISION OF  CPM
350 - 106TH AVE NE 1525 E MARINE VIEW DR 6819 S 228TH ST
98004-5732 KENT, WA  98032-2961

PROJECT : BELLEVUE   WA  980093686 EVERETT   WA  982011927 TUKWILA   WA  981382050

COUNTY(S) :KING,PIERCE CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/02/2004

16:24

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

52.0000
220 COATED CHAIN LINK FENCE TYPE 6

49.0000 m 4.00 % 55.0000 10.00 % 63.0000 26.00 %

2,548.00 98.00 2,695.00 245.00 3,087.00 637.00
50.0000
2,450.00

140.0000
221 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

2.0000 EACH -30.00 % 260.0000 30.00 % 210.0000 5.00 %

280.00 -120.00 520.00 120.00 420.00 20.00
200.0000
400.00

150.0000
222 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

1.0000 EACH -25.00 % 200.0000 0.00 % 210.0000 5.00 %

150.00 -50.00 200.00 0.00 210.00 10.00
200.0000
200.00

1,000.0000
223 DOUBLE 4.3 M CHAIN LINK GATE

2.0000 EACH 33.33 % 800.0000 6.67 % 1,050.0000 40.00 %

2,000.00 500.00 1,600.00 100.00 2,100.00 600.00
750.0000
1,500.00

16.0000
224 WIRE FENCE TYPE 1

2881.0000 m 28.00 % 17.0000 36.00 % 12.5000 0.00 %

46,096.00 10,083.50 48,977.00 12,964.50 36,012.50 0.00
12.5000

36,012.50

220.0000
225 STRUCTURAL EARTH WALL

1231.0000 m2 -41.33 % 325.0000 -13.33 % 235.0000 -37.33 %

270,820.00 -190,805.00 400,075.00 -61,550.00 289,285.00 -172,340.00
375.0000

461,625.00

100.0000
226 ROCK FOR ROCK WALL

524.0000 t -60.00 % 100.0000 -60.00 % 98.7500 -60.50 %

52,400.00 -78,600.00 52,400.00 -78,600.00 51,745.00 -79,255.00
250.0000

131,000.00

24.0000
227 BACKFILL FOR ROCK WALL

263.0000 t -14.29 % 25.0000 -10.71 % 23.1500 -17.32 %

6,312.00 -1,052.00 6,575.00 -789.00 6,088.45 -1,275.55
28.0000
7,364.00

36.0000
228 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

10604.0000 m3 2.86 % 0.0100 -99.97 % 32.5500 -7.00 %

381,744.00 10,604.00 106.04 -371,033.96 345,160.20 -25,979.80
35.0000

371,140.00

250.0000
229 CONNECTION TO DRAINAGE STRUCTURE

11.0000 EACH -44.44 % 1,500.0000 233.33 % 1,450.0000 222.22 %

2,750.00 -2,200.00 16,500.00 11,550.00 15,950.00 11,000.00
450.0000
4,950.00

300.0000
230 ADJUST MANHOLE

18.0000 EACH -25.00 % 350.0000 -12.50 % 400.0000 0.00 %

5,400.00 -1,800.00 6,300.00 -900.00 7,200.00 0.00
400.0000
7,200.00
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5,000.0000
231 MANHOLE 1200 MM DIAM. TYPE 1

2.0000 EACH 42.86 % 6,000.0000 71.43 % 5,000.0000 42.86 %

10,000.00 3,000.00 12,000.00 5,000.00 10,000.00 3,000.00
3,500.0000
7,000.00

540.0000
232 MANHOLE ADDITIONAL HEIGHT 1200 MM DIAM. TYPE 1

2.0000 m 8.00 % 1,500.0000 200.00 % 1,750.0000 250.00 %

1,080.00 80.00 3,000.00 2,000.00 3,500.00 2,500.00
500.0000
1,000.00

250.0000
233 ADJUST CATCH BASIN

9.0000 EACH -37.50 % 500.0000 25.00 % 375.0000 -6.25 %

2,250.00 -1,350.00 4,500.00 900.00 3,375.00 -225.00
400.0000
3,600.00

150.0000
234 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

11.0000 EACH -6.25 % 230.0000 43.75 % 350.0000 118.75 %

1,650.00 -110.00 2,530.00 770.00 3,850.00 2,090.00
160.0000
1,760.00

235 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -90.00 % -35.00 % -84.25 %

1,000.00 -9,000.00 6,500.00 -3,500.00 1,575.00 -8,425.0010,000.00

220.0000
236 ADJUST VALVE BOX

41.0000 EACH 10.00 % 250.0000 25.00 % 370.0000 85.00 %

9,020.00 820.00 10,250.00 2,050.00 15,170.00 6,970.00
200.0000
8,200.00

2,500.0000
237  SPRING METAL COVER

1.0000 EACH -10.71 % 3,000.0000 7.14 % 1,750.0000 -37.50 %

2,500.00 -300.00 3,000.00 200.00 1,750.00 -1,050.00
2,800.0000
2,800.00

0.0000
238 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

500.0000
239  DEBRIS BARRIER

7.0000 EACH -77.27 % 600.0000 -72.73 % 630.0000 -71.36 %

3,500.00 -11,900.00 4,200.00 -11,200.00 4,410.00 -10,990.00
2,200.0000
15,400.00

240 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

40,000.00 40,000.00 40,000.0040,000.00
241 TRIMMING AND CLEANUP

L.S. -75.00 % 200.00 % -60.00 %

2,500.00 -7,500.00 30,000.00 20,000.00 4,000.00 -6,000.0010,000.00
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242 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
243 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00
244 SPCC PLAN

L.S. 150.00 % -80.00 % -94.75 %

25,000.00 15,000.00 2,000.00 -8,000.00 525.00 -9,475.0010,000.00
245 FIELD OFFICE BUILDING

L.S. 33.33 % 66.67 % -16.67 %

40,000.00 10,000.00 50,000.00 20,000.00 25,000.00 -5,000.0030,000.00

3.0000
246 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

3808.0000 m2 0.00 % 2.0000 -33.33 % 2.2500 -25.00 %

11,424.00 0.00 7,616.00 -3,808.00 8,568.00 -2,856.00
3.0000

11,424.00

5.0000
247  QWEST DUCT

5600.0000 m 167.38 % 8.5000 354.55 % 18.9000 910.70 %

28,000.00 17,528.00 47,600.00 37,128.00 105,840.00 95,368.00
1.8700

10,472.00

3,500.0000
248  MANHOLE PLACEMENT

6.0000 EACH 7.69 % 4,000.0000 23.08 % 3,675.0000 13.08 %

21,000.00 1,500.00 24,000.00 4,500.00 22,050.00 2,550.00
3,250.0000
19,500.00

40.0000
249  REMOVAL OF EXISTING SEWER PIPE

97.0000 m 60.00 % 75.0000 200.00 % 5.2500 -79.00 %

3,880.00 1,455.00 7,275.00 4,850.00 509.25 -1,915.75
25.0000
2,425.00

250  TEMPORARY CREEK BYPASS PLAN
L.S. -70.00 % -50.00 % -84.00 %

3,000.00 -7,000.00 5,000.00 -5,000.00 1,600.00 -8,400.0010,000.00
251 FORCE ACCOUNT TEMPORARY CREEK BYPASS

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
252 FORCE ACCOUNT UNEXPECTED OBJECT REMOVAL

EST. 0.00 % 0.00 % 0.00 %

14,000.00 14,000.00 14,000.0014,000.00
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125.0000
253  SENSITIVE AREA SIGN

43.0000 EACH 108.33 % 75.0000 25.00 % 52.0000 -13.33 %

5,375.00 2,795.00 3,225.00 645.00 2,236.00 -344.00
60.0000
2,580.00

4.0000
254  CARDBOARD

725.0000 m2 42.86 % 5.0000 78.57 % 5.5000 96.43 %

2,900.00 870.00 3,625.00 1,595.00 3,987.50 1,957.50
2.8000

2,030.00

900.0000
255  FURNISHING AND JACKING STEEL CASING 600MM DIAM.

22.0000 m -10.00 % 1,100.0000 10.00 % 1,150.0000 15.00 %

19,800.00 -2,200.00 24,200.00 2,200.00 25,300.00 3,300.00
1,000.0000
22,000.00

750.0000
256  FURNISHING AND JACKING STEEL CASING 300MM DIAM.

22.0000 m -6.25 % 900.0000 12.50 % 980.0000 22.50 %

16,500.00 -1,100.00 19,800.00 2,200.00 21,560.00 3,960.00
800.0000
17,600.00

257  HAZARDOUS MATERIAL HANDLING AND DISPOSAL
EST. 0.00 % 0.00 % 0.00 %

750,000.00 750,000.00 750,000.00750,000.00

90.0000
258 SHOTCRETE FACING

2070.0000 m2 -18.18 % 120.0000 9.09 % 92.0000 -16.36 %

186,300.00 -41,400.00 248,400.00 20,700.00 190,440.00 -37,260.00
110.0000

227,700.00

260.0000
259 MAILBOX SUPPORT TYPE 1

3.0000 EACH 4.00 % 1,200.0000 380.00 % 250.0000 0.00 %

780.00 30.00 3,600.00 2,850.00 750.00 0.00
250.0000
750.00

290.0000
260 MAILBOX SUPPORT TYPE 2

2.0000 EACH 16.00 % 1,200.0000 380.00 % 500.0000 100.00 %

580.00 80.00 2,400.00 1,900.00 1,000.00 500.00
250.0000
500.00

261  COIR LOG BERM
L.S. -42.86 % 185.71 % 685.71 %

4,000.00 -3,000.00 20,000.00 13,000.00 55,000.00 48,000.007,000.00

16.0000
262 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

3672.0000 m3 33.33 % 26.0000 116.67 % 16.0000 33.33 %

58,752.00 14,688.00 95,472.00 51,408.00 58,752.00 14,688.00
12.0000

44,064.00

25.0000
263 GRAVEL BORROW INCL. HAUL

3672.0000 m3 66.67 % 32.0000 113.33 % 21.0000 40.00 %

91,800.00 36,720.00 117,504.00 62,424.00 77,112.00 22,032.00
15.0000

55,080.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A037 REVISION NO : BIDS OPENED ON : Dec  8 2004
CONTRACT NO :006858 REGION NO : 1 AWARDED ON :
VERSION NO :7 WORK ORDER# : 0L2713
HWY :SR 161

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 161
JOVITA BLVD TO S 360TH ST
WIDEN TO FIVE LANES-STAGE 2
04A037

TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY ICON MATERIALS, A DIVISION OF  CPM
350 - 106TH AVE NE 1525 E MARINE VIEW DR 6819 S 228TH ST
98004-5732 KENT, WA  98032-2961

PROJECT : BELLEVUE   WA  980093686 EVERETT   WA  982011927 TUKWILA   WA  981382050

COUNTY(S) :KING,PIERCE CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/02/2004

16:24

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

5.0000
264 PSIPE SITKA WILLOW, 1 M HT., LIVE STAKE

325.0000 EACH 0.00 % 3.0000 -40.00 % 2.7500 -45.00 %

1,625.00 0.00 975.00 -650.00 893.75 -731.25
5.0000

1,625.00

$16,299,955.55 -9.91% $17,860,000.00 -1.29% $18,272,894.81 0.99%$18,093,643.88CONTRACT TOTAL

$18,272,894.81$16,299,955.55 $17,860,000.00BASE TOTAL -9.91% -1.29% 0.99%$18,093,643.88



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A037 REVISION NO : BIDS OPENED ON : Dec  8 2004
CONTRACT NO :006858 REGION NO : 1 AWARDED ON :
VERSION NO :7 WORK ORDER# : 0L2713
HWY :SR 161

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 161
JOVITA BLVD TO S 360TH ST
WIDEN TO FIVE LANES-STAGE 2
04A037

KIEWIT PACIFIC CO. ROBISON CONSTRUCTION, INC. GARY MERLINO CONSTRUCTION CO., INC.
2200 COLUMBIA HOUSE BLVD 1216 140TH AVE COURT EAST 9125 10TH AVE S
98661 98390-9656

PROJECT : VANCOUVER   WA  986681769 SUMNER   WA  983900370 SEATTLE   WA  981084600

COUNTY(S) :KING,PIERCE CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 531500

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/02/2004

16:24

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 67.25 % -83.38 % 92.44 %

1,660,000.00 667,462.00 165,000.00 -827,538.00 1,910,000.00 917,462.00992,538.00

14,500.0000
2 CLEARING AND GRUBBING

4.6900 ha 99.89 % 93,200.0000 1,184.81 % 50,000.0000 589.27 %

68,005.00 33,983.74 437,108.00 403,086.74 234,500.00 200,478.74
7,254.0000
34,021.26

500.0000
3 REMOVING DRAINAGE STRUCTURE

17.0000 EACH 25.00 % 300.0000 -25.00 % 200.0000 -50.00 %

8,500.00 1,700.00 5,100.00 -1,700.00 3,400.00 -3,400.00
400.0000
6,800.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 365.84 % -23.29 % 288.20 %

300,000.00 235,600.00 49,400.00 -15,000.00 250,000.00 185,600.0064,400.00
5 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

65,000.00 65,000.00 65,000.0065,000.00
6  REMOVING PORTION OF EXISTING STRUCTURE

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
7  REMOVING NOISE BARRIER WALL SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

7,000.00 7,000.00 7,000.007,000.00

GRADING

21.0000
8 ROADWAY EXCAVATION INCL. HAUL

32067.0000 m3 40.00 % 14.0000 -6.67 % 16.0000 6.67 %

673,407.00 192,402.00 448,938.00 -32,067.00 513,072.00 32,067.00
15.0000

481,005.00

15.0000
9 ROADWAY EXCAVATION INCL. HAUL - AREA POND A

3600.0000 m3 0.00 % 16.0000 6.67 % 16.0000 6.67 %

54,000.00 0.00 57,600.00 3,600.00 57,600.00 3,600.00
15.0000

54,000.00

11.0000
10 ROADWAY EXCAVATION INCL. HAUL - AREA POND B

21360.0000 m3 -26.67 % 12.2500 -18.33 % 16.0000 6.67 %

234,960.00 -85,440.00 261,660.00 -58,740.00 341,760.00 21,360.00
15.0000

320,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A037 REVISION NO : BIDS OPENED ON : Dec  8 2004
CONTRACT NO :006858 REGION NO : 1 AWARDED ON :
VERSION NO :7 WORK ORDER# : 0L2713
HWY :SR 161

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 161
JOVITA BLVD TO S 360TH ST
WIDEN TO FIVE LANES-STAGE 2
04A037

KIEWIT PACIFIC CO. ROBISON CONSTRUCTION, INC. GARY MERLINO CONSTRUCTION CO., INC.
2200 COLUMBIA HOUSE BLVD 1216 140TH AVE COURT EAST 9125 10TH AVE S
98661 98390-9656

PROJECT : VANCOUVER   WA  986681769 SUMNER   WA  983900370 SEATTLE   WA  981084600

COUNTY(S) :KING,PIERCE CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 531500

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/02/2004

16:24

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

0.0100
11 COMMON BORROW INCL. HAUL

16335.0000 m3 -99.83 % 13.5000 125.00 % 15.0000 150.00 %

163.35 -97,846.65 220,522.50 122,512.50 245,025.00 147,015.00
6.0000

98,010.00

4.5000
12 EMBANKMENT COMPACTION

9830.0000 m3 -10.00 % 0.0100 -99.80 % 10.0000 100.00 %

44,235.00 -4,915.00 98.30 -49,051.70 98,300.00 49,150.00
5.0000

49,150.00

15.0000
13  WETLAND MITIGATION EXCAVATION INCL. HAUL

3600.0000 m3 50.00 % 1.0000 -90.00 % 16.0000 60.00 %

54,000.00 18,000.00 3,600.00 -32,400.00 57,600.00 21,600.00
10.0000

36,000.00
14  LANDSCAPE GRADING

EST. 0.00 % 0.00 % 0.00 %

3,500.00 3,500.00 3,500.003,500.00

DRAINAGE
15  PUMP STATION

L.S. 52.94 % 152.94 % 135.29 %

130,000.00 45,000.00 215,000.00 130,000.00 200,000.00 115,000.0085,000.00
16  STORMWATER PUMP MOTOR CONTROL SYSTEM WITH STANDBY POWER

L.S. 69.23 % 70.92 % -23.08 %

110,000.00 45,000.00 111,100.00 46,100.00 50,000.00 -15,000.0065,000.00

23.0000
17 DITCH EXCAVATION INCL. HAUL

365.0000 m3 27.78 % 12.2500 -31.94 % 16.0000 -11.11 %

8,395.00 1,825.00 4,471.25 -2,098.75 5,840.00 -730.00
18.0000
6,570.00

2,300.0000
18 GRATE INLET TYPE 1

15.0000 EACH 15.00 % 2,207.0000 10.35 % 3,500.0000 75.00 %

34,500.00 4,500.00 33,105.00 3,105.00 52,500.00 22,500.00
2,000.0000
30,000.00

32.0000
19 CEMENT CONC. GUTTER

520.0000 m -46.67 % 61.0000 1.67 % 100.0000 66.67 %

16,640.00 -14,560.00 31,720.00 520.00 52,000.00 20,800.00
60.0000

31,200.00

175.0000
20 ASPHALT CONC. SPILLWAY

20.0000 m 1,066.67 % 175.0000 1,066.67 % 170.0000 1,033.33 %

3,500.00 3,200.00 3,500.00 3,200.00 3,400.00 3,100.00
15.0000
300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A037 REVISION NO : BIDS OPENED ON : Dec  8 2004
CONTRACT NO :006858 REGION NO : 1 AWARDED ON :
VERSION NO :7 WORK ORDER# : 0L2713
HWY :SR 161

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 161
JOVITA BLVD TO S 360TH ST
WIDEN TO FIVE LANES-STAGE 2
04A037

KIEWIT PACIFIC CO. ROBISON CONSTRUCTION, INC. GARY MERLINO CONSTRUCTION CO., INC.
2200 COLUMBIA HOUSE BLVD 1216 140TH AVE COURT EAST 9125 10TH AVE S
98661 98390-9656

PROJECT : VANCOUVER   WA  986681769 SUMNER   WA  983900370 SEATTLE   WA  981084600

COUNTY(S) :KING,PIERCE CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 531500

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/02/2004

16:24

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

81.0000
21 HAND PLACED RIPRAP

65.0000 m3 -59.50 % 30.0000 -85.00 % 300.0000 50.00 %

5,265.00 -7,735.00 1,950.00 -11,050.00 19,500.00 6,500.00
200.0000
13,000.00

24.0000
22 UNDERDRAIN PIPE 150 MM DIAM.

1892.0000 m -4.00 % 15.0000 -40.00 % 28.0000 12.00 %

45,408.00 -1,892.00 28,380.00 -18,920.00 52,976.00 5,676.00
25.0000

47,300.00

40.0000
23  COIR LOG

165.0000 m -20.00 % 25.0000 -50.00 % 18.0000 -64.00 %

6,600.00 -1,650.00 4,125.00 -4,125.00 2,970.00 -5,280.00
50.0000
8,250.00

STORM SEWER

7,000.0000
24 CATCH BASIN TYPE 2 WITH FLOW OIL RESTRICTOR- 1800MM DIAM.

1.0000 EACH 40.00 % 6,905.0000 38.10 % 5,500.0000 10.00 %

7,000.00 2,000.00 6,905.00 1,905.00 5,500.00 500.00
5,000.0000
5,000.00

8,500.0000
25 CATCH BASIN TYPE 2 1800MM DIAM. WITH FLOW RESTRICTOR

2.0000 EACH 70.00 % 6,475.0000 29.50 % 5,500.0000 10.00 %

17,000.00 7,000.00 12,950.00 2,950.00 11,000.00 1,000.00
5,000.0000
10,000.00

1,650.0000
26 CATCH BASIN TYPE 1

98.0000 EACH 148.12 % 1,035.0000 55.64 % 1,000.0000 50.38 %

161,700.00 96,530.00 101,430.00 36,260.00 98,000.00 32,830.00
665.0000
65,170.00

2,250.0000
27 CATCH BASIN TYPE 2 1200 MM DIAM.

16.0000 EACH 36.36 % 3,775.0000 128.79 % 2,000.0000 21.21 %

36,000.00 9,600.00 60,400.00 34,000.00 32,000.00 5,600.00
1,650.0000
26,400.00

9.0000
28 TESTING STORM SEWER PIPE

5631.0000 m 50.00 % 4.0000 -33.33 % 5.0000 -16.67 %

50,679.00 16,893.00 22,524.00 -11,262.00 28,155.00 -5,631.00
6.0000

33,786.00

90.0000
29 CL. II REINF. CONC. STORM SEWER PIPE 300 MM DIAM.

4748.0000 m 100.00 % 109.0000 142.22 % 88.0000 95.56 %

427,320.00 213,660.00 517,532.00 303,872.00 417,824.00 204,164.00
45.0000

213,660.00

105.0000
30 CL. II REINF. CONC. STORM SEWER PIPE 450 MM DIAM.

637.0000 m -4.55 % 200.0000 81.82 % 122.0000 10.91 %

66,885.00 -3,185.00 127,400.00 57,330.00 77,714.00 7,644.00
110.0000
70,070.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A037 REVISION NO : BIDS OPENED ON : Dec  8 2004
CONTRACT NO :006858 REGION NO : 1 AWARDED ON :
VERSION NO :7 WORK ORDER# : 0L2713
HWY :SR 161

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 161
JOVITA BLVD TO S 360TH ST
WIDEN TO FIVE LANES-STAGE 2
04A037

KIEWIT PACIFIC CO. ROBISON CONSTRUCTION, INC. GARY MERLINO CONSTRUCTION CO., INC.
2200 COLUMBIA HOUSE BLVD 1216 140TH AVE COURT EAST 9125 10TH AVE S
98661 98390-9656

PROJECT : VANCOUVER   WA  986681769 SUMNER   WA  983900370 SEATTLE   WA  981084600

COUNTY(S) :KING,PIERCE CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 531500

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/02/2004

16:24

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

125.0000
31 CL. II REINF. CONC. STORM SEWER PIPE 600 MM DIAM.

356.0000 m -16.67 % 214.0000 42.67 % 154.0000 2.67 %

44,500.00 -8,900.00 76,184.00 22,784.00 54,824.00 1,424.00
150.0000
53,400.00

SANITARY SEWER

1,000.0000
32 DUCTILE IRON SEWER PIPE 300 MM DIAM.

97.0000 m 566.67 % 3,830.0000 2,453.33 % 178.0000 18.67 %

97,000.00 82,450.00 371,510.00 356,960.00 17,266.00 2,716.00
150.0000
14,550.00

33  TEMPORARY PUMPING OF SEWAGE
L.S. 3,233.33 % 409.33 % 66.67 %

50,000.00 48,500.00 7,640.00 6,140.00 2,500.00 1,000.001,500.00

300.0000
34  PLUGGING EXISTING SEWER PIPE

2.0000 EACH 50.00 % 420.0000 110.00 % 1,000.0000 400.00 %

600.00 200.00 840.00 440.00 2,000.00 1,600.00
200.0000
400.00

WATER LINES

43.0000
35 BANK RUN GRAVEL FOR TRENCH BACKFILL

5979.0000 m3 43.33 % 22.0600 -26.47 % 25.0000 -16.67 %

257,097.00 77,727.00 131,896.74 -47,473.26 149,475.00 -29,895.00
30.0000

179,370.00

990.0000
36 GATE VALVE 200 MM

9.0000 EACH -1.00 % 1,075.0000 7.50 % 1,200.0000 20.00 %

8,910.00 -90.00 9,675.00 675.00 10,800.00 1,800.00
1,000.0000
9,000.00

1,140.0000
37 GATE VALVE 250 MM

6.0000 EACH -12.31 % 1,300.0000 0.00 % 1,700.0000 30.77 %

6,840.00 -960.00 7,800.00 0.00 10,200.00 2,400.00
1,300.0000
7,800.00

1,450.0000
38 GATE VALVE 300 MM

27.0000 EACH 3.57 % 1,525.0000 8.93 % 1,800.0000 28.57 %

39,150.00 1,350.00 41,175.00 3,375.00 48,600.00 10,800.00
1,400.0000
37,800.00

2,000.0000
39 BLOWOFF ASSEMBLY

1.0000 EACH 0.00 % 2,166.0000 8.30 % 2,600.0000 30.00 %

2,000.00 0.00 2,166.00 166.00 2,600.00 600.00
2,000.0000
2,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A037 REVISION NO : BIDS OPENED ON : Dec  8 2004
CONTRACT NO :006858 REGION NO : 1 AWARDED ON :
VERSION NO :7 WORK ORDER# : 0L2713
HWY :SR 161

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 161
JOVITA BLVD TO S 360TH ST
WIDEN TO FIVE LANES-STAGE 2
04A037

KIEWIT PACIFIC CO. ROBISON CONSTRUCTION, INC. GARY MERLINO CONSTRUCTION CO., INC.
2200 COLUMBIA HOUSE BLVD 1216 140TH AVE COURT EAST 9125 10TH AVE S
98661 98390-9656

PROJECT : VANCOUVER   WA  986681769 SUMNER   WA  983900370 SEATTLE   WA  981084600

COUNTY(S) :KING,PIERCE CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 531500

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/02/2004

16:24

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

3,300.0000
40 HYDRANT ASSEMBLY

9.0000 EACH 10.00 % 3,348.0000 11.60 % 4,000.0000 33.33 %

29,700.00 2,700.00 30,132.00 3,132.00 36,000.00 9,000.00
3,000.0000
27,000.00

1,650.0000
41 RESETTING EXISTING HYDRANT

1.0000 EACH 37.50 % 1,891.0000 57.58 % 2,300.0000 91.67 %

1,650.00 450.00 1,891.00 691.00 2,300.00 1,100.00
1,200.0000
1,200.00

1,200.0000
42  REMOVING EXISTING HYDRANT

9.0000 EACH 71.43 % 422.0000 -39.71 % 1,000.0000 42.86 %

10,800.00 4,500.00 3,798.00 -2,502.00 9,000.00 2,700.00
700.0000
6,300.00

2,000.0000
43 DUCTILE IRON PIPE FOR WATER MAIN 200 MM DIAM.

5.0000 m 1,718.18 % 2,786.0000 2,432.73 % 1,200.0000 990.91 %

10,000.00 9,450.00 13,930.00 13,380.00 6,000.00 5,450.00
110.0000
550.00

600.0000
44 DUCTILE IRON PIPE FOR WATER MAIN 250 MM DIAM.

10.0000 m 361.54 % 1,345.0000 934.62 % 450.0000 246.15 %

6,000.00 4,700.00 13,450.00 12,150.00 4,500.00 3,200.00
130.0000
1,300.00

210.0000
45 DUCTILE IRON PIPE FOR WATER MAIN 300 MM DIAM.

1369.0000 m 40.00 % 300.0000 100.00 % 165.0000 10.00 %

287,490.00 82,140.00 410,700.00 205,350.00 225,885.00 20,535.00
150.0000

205,350.00
46  PROTECTION OF EXPOSED WATER MAINS

L.S. 400.00 % 98.60 % 0.00 %

5,000.00 4,000.00 1,986.00 986.00 1,000.00 0.001,000.00
47  DEWATERING OF TRENCH FOR WATER MAINS

L.S. 0.00 % -72.00 % -80.00 %

5,000.00 0.00 1,400.00 -3,600.00 1,000.00 -4,000.005,000.00

8.0000
48  ADDITIONAL DUCTILE IRON FITTINGS

500.0000 kg 60.00 % 5.0000 0.00 % 4.0000 -20.00 %

4,000.00 1,500.00 2,500.00 0.00 2,000.00 -500.00
5.0000

2,500.00

2,560.0000
49  AIR VACUUM VALVE ASSEMBLY, 50 MM

2.0000 EACH -14.67 % 2,780.0000 -7.33 % 2,200.0000 -26.67 %

5,120.00 -880.00 5,560.00 -440.00 4,400.00 -1,600.00
3,000.0000
6,000.00

650.0000
50  ABANDON VALVE BOX

11.0000 EACH 550.00 % 160.0000 60.00 % 200.0000 100.00 %

7,150.00 6,050.00 1,760.00 660.00 2,200.00 1,100.00
100.0000
1,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A037 REVISION NO : BIDS OPENED ON : Dec  8 2004
CONTRACT NO :006858 REGION NO : 1 AWARDED ON :
VERSION NO :7 WORK ORDER# : 0L2713
HWY :SR 161

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 161
JOVITA BLVD TO S 360TH ST
WIDEN TO FIVE LANES-STAGE 2
04A037

KIEWIT PACIFIC CO. ROBISON CONSTRUCTION, INC. GARY MERLINO CONSTRUCTION CO., INC.
2200 COLUMBIA HOUSE BLVD 1216 140TH AVE COURT EAST 9125 10TH AVE S
98661 98390-9656

PROJECT : VANCOUVER   WA  986681769 SUMNER   WA  983900370 SEATTLE   WA  981084600

COUNTY(S) :KING,PIERCE CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 531500

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/02/2004

16:24

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

500.0000
51  PLUGGING EXISTING WATER MAIN

7.0000 EACH 150.00 % 222.0000 11.00 % 1,250.0000 525.00 %

3,500.00 2,100.00 1,554.00 154.00 8,750.00 7,350.00
200.0000
1,400.00

STRUCTURE

2,000.0000
52 STRUCTURE EXCAVATION CLASS A INCL. HAUL

36.0000 m3 6,566.67 % 44.5000 48.33 % 100.0000 233.33 %

72,000.00 70,920.00 1,602.00 522.00 3,600.00 2,520.00
30.0000
1,080.00

53 SHORING OR EXTRA EXCAVATION CL. A
L.S. -20.00 % -92.67 % -80.00 %

20,000.00 -5,000.00 1,833.00 -23,167.00 5,000.00 -20,000.0025,000.00

1.0000
54 SHAFT - 610 MM DIAMETER

1348.0000 m -99.23 % 131.0000 0.77 % 125.0000 -3.85 %

1,348.00 -173,892.00 176,588.00 1,348.00 168,500.00 -6,740.00
130.0000

175,240.00

1.0000
55 SHAFT - 760 MM DIAMETER

75.0000 m -99.50 % 205.0000 2.50 % 200.0000 0.00 %

75.00 -14,925.00 15,375.00 375.00 15,000.00 0.00
200.0000
15,000.00

315.0000
56 FURNISHING SOLDIER PILE W460X286

20.0000 m -34.38 % 491.0000 2.29 % 1,200.0000 150.00 %

6,300.00 -3,300.00 9,820.00 220.00 24,000.00 14,400.00
480.0000
9,600.00

269.0000
57 FURNISHING SOLDIER PILE W360X237

55.0000 m -32.75 % 372.0000 -7.00 % 930.0000 132.50 %

14,795.00 -7,205.00 20,460.00 -1,540.00 51,150.00 29,150.00
400.0000
22,000.00

202.0000
58 FURNISHING SOLDIER PILE W310X179

740.0000 m -32.67 % 300.0000 0.00 % 450.0000 50.00 %

149,480.00 -72,520.00 222,000.00 0.00 333,000.00 111,000.00
300.0000

222,000.00

144.0000
59 FURNISHING SOLDIER PILE W310X129

277.0000 m -34.55 % 255.0000 15.91 % 300.0000 36.36 %

39,888.00 -21,052.00 70,635.00 9,695.00 83,100.00 22,160.00
220.0000
60,940.00

97.0000
60 FURNISHING SOLDIER PILE W310X86

331.0000 m -35.33 % 207.0000 38.00 % 200.0000 33.33 %

32,107.00 -17,543.00 68,517.00 18,867.00 66,200.00 16,550.00
150.0000
49,650.00
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PS&E JOB NO :04A037 REVISION NO : BIDS OPENED ON : Dec  8 2004
CONTRACT NO :006858 REGION NO : 1 AWARDED ON :
VERSION NO :7 WORK ORDER# : 0L2713
HWY :SR 161
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TITLE :SR 161
JOVITA BLVD TO S 360TH ST
WIDEN TO FIVE LANES-STAGE 2
04A037

KIEWIT PACIFIC CO. ROBISON CONSTRUCTION, INC. GARY MERLINO CONSTRUCTION CO., INC.
2200 COLUMBIA HOUSE BLVD 1216 140TH AVE COURT EAST 9125 10TH AVE S
98661 98390-9656

PROJECT : VANCOUVER   WA  986681769 SUMNER   WA  983900370 SEATTLE   WA  981084600
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/02/2004

16:24

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

3.0000
61 ST. REINF. BAR FOR WALL 1

945.0000 kg 50.00 % 2.1200 6.00 % 3.5000 75.00 %

2,835.00 945.00 2,003.40 113.40 3,307.50 1,417.50
2.0000

1,890.00

1,200.0000
62 CONC. CLASS 28 FOR WALL 1

24.0000 m3 60.00 % 1,306.0000 74.13 % 600.0000 -20.00 %

28,800.00 10,800.00 31,344.00 13,344.00 14,400.00 -3,600.00
750.0000
18,000.00

63 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-12.00 -12.00 -12.00-12.00

345.0000
64 TIMBER LAGGING

145.0000 m3 -65.50 % 1,224.0000 22.40 % 100.0000 -90.00 %

50,025.00 -94,975.00 177,480.00 32,480.00 14,500.00 -130,500.00
1,000.0000
145,000.00

1,300.0000
65 PEDESTRIAN BARRIER

31.1500 m 420.00 % 994.0000 297.60 % 400.0000 60.00 %

40,495.00 32,707.50 30,963.10 23,175.60 12,460.00 4,672.50
250.0000
7,787.50

1,400.0000
66 SEW TRAFFIC BARRIER

75.0000 m 40.00 % 1,266.0000 26.60 % 1,500.0000 50.00 %

105,000.00 30,000.00 94,950.00 19,950.00 112,500.00 37,500.00
1,000.0000
75,000.00

220.0000
67 NOISE BARRIER WALL TYPE 11A

1065.0000 m2 -32.31 % 200.0000 -38.46 % 300.0000 -7.69 %

234,300.00 -111,825.00 213,000.00 -133,125.00 319,500.00 -26,625.00
325.0000

346,125.00

325.0000
68 NOISE BARRIER WALL TYPE 9A

765.0000 m2 0.00 % 370.0000 13.85 % 300.0000 -7.69 %

248,625.00 0.00 283,050.00 34,425.00 229,500.00 -19,125.00
325.0000

248,625.00

2,000.0000
69 NOISE BARRIER WALL ACCESS DOOR

2.0000 EACH -42.86 % 1,575.0000 -55.00 % 5,000.0000 42.86 %

4,000.00 -3,000.00 3,150.00 -3,850.00 10,000.00 3,000.00
3,500.0000
7,000.00

240.0000
70  PEDESTRIAN RAILING - RET. WALL 1

32.0000 m -46.67 % 490.0000 8.89 % 500.0000 11.11 %

7,680.00 -6,720.00 15,680.00 1,280.00 16,000.00 1,600.00
450.0000
14,400.00

430.0000
71 CONCRETE FASCIA PANEL

3402.0000 m2 43.33 % 430.0000 43.33 % 270.0000 -10.00 %

1,462,860.00 442,260.00 1,462,860.00 442,260.00 918,540.00 -102,060.00
300.0000

1,020,600.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

350.0000
72 SOIL NAIL - EPOXY COATED

830.0000 EACH -30.00 % 350.0000 -30.00 % 330.0000 -34.00 %

290,500.00 -124,500.00 290,500.00 -124,500.00 273,900.00 -141,100.00
500.0000

415,000.00
73 SOIL NAIL VERIFICATION TEST

L.S. -90.00 % -60.00 % -66.67 %

3,000.00 -27,000.00 12,000.00 -18,000.00 10,000.00 -20,000.0030,000.00

16.0000
74 PREFABRICATED DRAINAGE MAT

1302.0000 m2 -20.00 % 9.0000 -55.00 % 15.0000 -25.00 %

20,832.00 -5,208.00 11,718.00 -14,322.00 19,530.00 -6,510.00
20.0000

26,040.00

125.0000
75  CABLE FENCE

507.0000 m 25.00 % 22.0000 -78.00 % 165.0000 65.00 %

63,375.00 12,675.00 11,154.00 -39,546.00 83,655.00 32,955.00
100.0000
50,700.00

260.0000
76  STAND ALONE NOISE BARRIER FOR NOISE WALL 5

316.0000 m2 -20.00 % 390.0000 20.00 % 300.0000 -7.69 %

82,160.00 -20,540.00 123,240.00 20,540.00 94,800.00 -7,900.00
325.0000

102,700.00

520.0000
77  NOISE BARRIER ON WALL 14 FOR NOISE  WALL 5

244.0000 m2 89.09 % 427.0000 55.27 % 300.0000 9.09 %

126,880.00 59,780.00 104,188.00 37,088.00 73,200.00 6,100.00
275.0000
67,100.00

SURFACING

23.5000
78 CRUSHED SURFACING BASE COURSE

32508.0000 t 17.50 % 14.8600 -25.70 % 20.0000 0.00 %

763,938.00 113,778.00 483,068.88 -167,091.12 650,160.00 0.00
20.0000

650,160.00

LIQUID ASPHALT
79 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

20,081.00 20,081.00 20,081.0020,081.00
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HOT MIX ASPHALT
80 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

62,297.00 62,297.00 62,297.0062,297.00

2.0000
81 PLANING BITUMINOUS PAVEMENT

9325.0000 m2 -80.00 % 4.0000 -60.00 % 3.7000 -63.00 %

18,650.00 -74,600.00 37,300.00 -55,950.00 34,502.50 -58,747.50
10.0000

93,250.00

200.0000
82 HMA FOR PAVEMENT REPAIR CL. 12.5MM PG 64-22

15.0000 t 0.00 % 200.0000 0.00 % 235.0000 17.50 %

3,000.00 0.00 3,000.00 0.00 3,525.00 525.00
200.0000
3,000.00

82.0000
83 HMA FOR PRELEVELING CL.  9.5MM PG 64-22

619.0000 t 9.33 % 82.0000 9.33 % 96.0000 28.00 %

50,758.00 4,333.00 50,758.00 4,333.00 59,424.00 12,999.00
75.0000

46,425.00

49.0000
84 HMA CL. 12.5 MM PG 64-22

23076.0000 t 8.89 % 48.0000 6.67 % 56.0000 24.44 %

1,130,724.00 92,304.00 1,107,648.00 69,228.00 1,292,256.00 253,836.00
45.0000

1,038,420.00

130.0000
85  HMA RAMP

21.0000 EACH 160.00 % 130.0000 160.00 % 300.0000 500.00 %

2,730.00 1,680.00 2,730.00 1,680.00 6,300.00 5,250.00
50.0000
1,050.00

86 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

23,333.00 23,333.00 23,333.0023,333.00
87 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

15,648.00 15,648.00 15,648.0015,648.00

100.0000
88 HMA FOR APPROACH CL. 12.5 MM PG 64-22

160.0000 t 33.33 % 125.0000 66.67 % 165.0000 120.00 %

16,000.00 4,000.00 20,000.00 8,000.00 26,400.00 14,400.00
75.0000

12,000.00
89 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-5.00 -5.00 -5.00-5.00
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EROSION CONTROL AND PLANTING

25.0000
90 ESC LEAD

460.0000 DAY -37.50 % 383.0000 857.50 % 50.0000 25.00 %

11,500.00 -6,900.00 176,180.00 157,780.00 23,000.00 4,600.00
40.0000

18,400.00

1.0000
91 SEEDING AND FERTILIZING BY HAND

4017.0000 m2 11.11 % 1.5000 66.67 % 1.0000 11.11 %

4,017.00 401.70 6,025.50 2,410.20 4,017.00 401.70
0.9000

3,615.30

2,500.0000
92 SEEDING, FERTILIZING, AND MULCHING

3.5200 ha -16.67 % 2,500.0000 -16.67 % 4,700.0000 56.67 %

8,800.00 -1,760.00 8,800.00 -1,760.00 16,544.00 5,984.00
3,000.0000
10,560.00

45.0000
93 COMPOST TYPE 1

482.0000 m3 0.00 % 45.0000 0.00 % 37.0000 -17.78 %

21,690.00 0.00 21,690.00 0.00 17,834.00 -3,856.00
45.0000

21,690.00

46.0000
94 COMPOST TYPE 2

141.0000 m3 2.22 % 46.0000 2.22 % 40.0000 -11.11 %

6,486.00 141.00 6,486.00 141.00 5,640.00 -705.00
45.0000
6,345.00

300.0000
95  BRUSH PILE

2.0000 EACH 0.00 % 1,300.0000 333.33 % 1,000.0000 233.33 %

600.00 0.00 2,600.00 2,000.00 2,000.00 1,400.00
300.0000
600.00

6.0000
96  COIR MATTING

455.0000 m2 100.00 % 6.0000 100.00 % 4.0000 33.33 %

2,730.00 1,365.00 2,730.00 1,365.00 1,820.00 455.00
3.0000

1,365.00

350.0000
97  LOG

36.0000 EACH 40.00 % 350.0000 40.00 % 500.0000 100.00 %

12,600.00 3,600.00 12,600.00 3,600.00 18,000.00 9,000.00
250.0000
9,000.00

2.5000
98 PERMANENT EROSION CONTROL BLANKET

15691.0000 m2 -37.50 % 2.5000 -37.50 % 3.8000 -5.00 %

39,227.50 -23,536.50 39,227.50 -23,536.50 59,625.80 -3,138.20
4.0000

62,764.00

2.0000
99 PLASTIC COVERING

28247.0000 m2 0.00 % 0.5700 -71.50 % 3.8000 90.00 %

56,494.00 0.00 16,100.79 -40,393.21 107,338.60 50,844.60
2.0000

56,494.00

45.0000
100 CHECK DAM

158.8000 m -30.77 % 78.3500 20.54 % 40.0000 -38.46 %

7,146.00 -3,176.00 12,441.98 2,119.98 6,352.00 -3,970.00
65.0000

10,322.00
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120.0000
101 STABILIZED CONSTRUCTION ENTRANCE

33.0000 m2 650.00 % 37.9600 137.25 % 50.0000 212.50 %

3,960.00 3,432.00 1,252.68 724.68 1,650.00 1,122.00
16.0000
528.00

12,000.0000
102 TIRE WASH

1.0000 EACH 200.00 % 11,444.3100 186.11 % 5,000.0000 25.00 %

12,000.00 8,000.00 11,444.31 7,444.31 5,000.00 1,000.00
4,000.0000
4,000.00

115.0000
103 STREET CLEANING

700.0000 HR 43.75 % 67.6100 -15.49 % 75.0000 -6.25 %

80,500.00 24,500.00 47,327.00 -8,673.00 52,500.00 -3,500.00
80.0000

56,000.00

35.0000
104  TEMPORARY CONSTRUCTION ACCESS

115.0000 m2 225.58 % 12.0400 12.00 % 50.0000 365.12 %

4,025.00 2,788.75 1,384.60 148.35 5,750.00 4,513.75
10.7500
1,236.25

75.0000
105 INLET PROTECTION

135.0000 EACH 150.00 % 95.9200 219.73 % 100.0000 233.33 %

10,125.00 6,075.00 12,949.20 8,899.20 13,500.00 9,450.00
30.0000
4,050.00

12.0000
106 COMPOST BERM

111.0000 m -36.84 % 12.0000 -36.84 % 12.0000 -36.84 %

1,332.00 -777.00 1,332.00 -777.00 1,332.00 -777.00
19.0000
2,109.00

12.0000
107 SILT FENCE

6405.0000 m -20.00 % 1.7800 -88.13 % 12.0000 -20.00 %

76,860.00 -19,215.00 11,400.90 -84,674.10 76,860.00 -19,215.00
15.0000

96,075.00

30.0000
108 STRAW BALE

52.0000 EACH -25.00 % 15.2600 -61.85 % 68.0000 70.00 %

1,560.00 -520.00 793.52 -1,286.48 3,536.00 1,456.00
40.0000
2,080.00

30.0000
109 WATTLE

111.0000 m 130.77 % 10.0000 -23.08 % 12.0000 -7.69 %

3,330.00 1,887.00 1,110.00 -333.00 1,332.00 -111.00
13.0000
1,443.00

8.0000
110  SANDBAG

1980.0000 EACH -20.00 % 10.0300 0.30 % 10.0000 0.00 %

15,840.00 -3,960.00 19,859.40 59.40 19,800.00 0.00
10.0000

19,800.00
111 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

1,050,000.00 1,050,000.00 1,050,000.001,050,000.00
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8.0000
112 PSIPE BIGLEAF MAPLE, 300 MM HT., #1 CONT.

127.0000 EACH -20.00 % 4.0400 -59.60 % 6.7000 -33.00 %

1,016.00 -254.00 513.08 -756.92 850.90 -419.10
10.0000
1,270.00

8.0000
113 PSIPE BLACK COTTONWOOD, 300 MM HT., #1 CONT.

49.0000 EACH -20.00 % 8.0000 -20.00 % 7.0000 -30.00 %

392.00 -98.00 392.00 -98.00 343.00 -147.00
10.0000
490.00

8.0000
114 PSIPE DOUGLAS FIR, 300 MM HT., #1 CONT.

127.0000 EACH -20.00 % 8.0000 -20.00 % 9.4000 -6.00 %

1,016.00 -254.00 1,016.00 -254.00 1,193.80 -76.20
10.0000
1,270.00

8.0000
115 PSIPE OREGON ASH, 300 MM HT., #1 CONT.

25.0000 EACH -33.33 % 8.0000 -33.33 % 9.1000 -24.17 %

200.00 -100.00 200.00 -100.00 227.50 -72.50
12.0000
300.00

8.0000
116 PSIPE SITKA SPRUCE, 300 MM HT., #1 CONT.

64.0000 EACH -33.33 % 8.0000 -33.33 % 11.7000 -2.50 %

512.00 -256.00 512.00 -256.00 748.80 -19.20
12.0000
768.00

8.0000
117 PSIPE WESTERN HEMLOCK, 300 MM HT., #1 CONT.

8.0000 EACH -33.33 % 8.0000 -33.33 % 17.6000 46.67 %

64.00 -32.00 64.00 -32.00 140.80 44.80
12.0000
96.00

8.0000
118 PSIPE WESTERN RED CEDAR, 450 MM HT., #1 CONT.

66.0000 EACH -33.33 % 8.0000 -33.33 % 23.5000 95.83 %

528.00 -264.00 528.00 -264.00 1,551.00 759.00
12.0000
792.00

8.0000
119 PSIPE BLACK HAWTHORN, 300 MM HT.,  #1 CONT.

12.0000 EACH -33.33 % 8.0000 -33.33 % 9.4000 -21.67 %

96.00 -48.00 96.00 -48.00 112.80 -31.20
12.0000
144.00

8.0000
120 PSIPE BLACK TWINBERRY, 300 MM HT., #1 CONT.

99.0000 EACH -20.00 % 8.0000 -20.00 % 9.1000 -9.00 %

792.00 -198.00 792.00 -198.00 900.90 -89.10
10.0000
990.00

8.0000
121 PSIPE INDIAN PLUM,  300 MM HT., #1 CONT.

84.0000 EACH -20.00 % 8.0000 -20.00 % 9.4000 -6.00 %

672.00 -168.00 672.00 -168.00 789.60 -50.40
10.0000
840.00

8.0000
122 PSIPE PACIFIC NINEBARK,  300 MM HT., #1 CONT.

13.0000 EACH -33.33 % 8.0000 -33.33 % 9.1000 -24.17 %

104.00 -52.00 104.00 -52.00 118.30 -37.70
12.0000
156.00
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8.0000
123 PSIPE RED ELDERBERRY,  300 MM HT., #1 CONT.

326.0000 EACH -20.00 % 8.0000 -20.00 % 9.1000 -9.00 %

2,608.00 -652.00 2,608.00 -652.00 2,966.60 -293.40
10.0000
3,260.00

8.0000
124 PSIPE RED-OSIER DOGWOOD,  300 MM HT., #1 CONT.

161.0000 EACH -20.00 % 8.0000 -20.00 % 9.4000 -6.00 %

1,288.00 -322.00 1,288.00 -322.00 1,513.40 -96.60
10.0000
1,610.00

8.0000
125 PSIPE SALMONBERRY,  300 MM HT., #1 CONT.

1179.0000 EACH -20.00 % 8.0000 -20.00 % 8.2000 -18.00 %

9,432.00 -2,358.00 9,432.00 -2,358.00 9,667.80 -2,122.20
10.0000

11,790.00

8.0000
126 PSIPE SERVICEBERRY,  300 MM HT., #1 CONT.

108.0000 EACH -33.33 % 8.0000 -33.33 % 9.4000 -21.67 %

864.00 -432.00 864.00 -432.00 1,015.20 -280.80
12.0000
1,296.00

8.0000
127 PSIPE SITKA WILLOW,  300 MM HT., #1 CONT.

227.0000 EACH -20.00 % 8.0000 -20.00 % 8.2000 -18.00 %

1,816.00 -454.00 1,816.00 -454.00 1,861.40 -408.60
10.0000
2,270.00

8.0000
128 PSIPE SNOWBERRY,  300 MM HT., #1 CONT.

1518.0000 EACH -27.27 % 8.0000 -27.27 % 9.1000 -17.27 %

12,144.00 -4,554.00 12,144.00 -4,554.00 13,813.80 -2,884.20
11.0000

16,698.00

8.0000
129 PSIPE VINE MAPLE,  300 MM HT., #1 CONT.

156.0000 EACH -33.33 % 8.0000 -33.33 % 10.6000 -11.67 %

1,248.00 -624.00 1,248.00 -624.00 1,653.60 -218.40
12.0000
1,872.00

8.0000
130 PSIPE WESTERN CRABAPPLE,  300 MM HT., #1 CONT.

96.0000 EACH -33.33 % 8.0000 -33.33 % 10.6000 -11.67 %

768.00 -384.00 768.00 -384.00 1,017.60 -134.40
12.0000
1,152.00

8.0000
131 PSIPE PACIFIC WILLOW, 300 MM HT., #1 CONT.

128.0000 EACH -20.00 % 8.0000 -20.00 % 9.4000 -6.00 %

1,024.00 -256.00 1,024.00 -256.00 1,203.20 -76.80
10.0000
1,280.00

2.2000
132 PSIPE HARDSTEM BULRUSH, BARE ROOT

2375.0000 EACH -56.00 % 2.2000 -56.00 % 2.9000 -42.00 %

5,225.00 -6,650.00 5,225.00 -6,650.00 6,887.50 -4,987.50
5.0000

11,875.00

2.2000
133 PSIPE SOFTSTEM BULRUSH, BARE ROOT

2375.0000 EACH -56.00 % 2.2000 -56.00 % 2.9000 -42.00 %

5,225.00 -6,650.00 5,225.00 -6,650.00 6,887.50 -4,987.50
5.0000

11,875.00
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2.2000
134 PSIPE SMALL -FRUITED BULRUSH, BARE ROOT

2375.0000 EACH -56.00 % 2.2000 -56.00 % 2.9000 -42.00 %

5,225.00 -6,650.00 5,225.00 -6,650.00 6,887.50 -4,987.50
5.0000

11,875.00

2.2000
135 PSIPE THREE SQUARE BULRUSH, BARE ROOT

2375.0000 EACH -56.00 % 2.2000 -56.00 % 2.9000 -42.00 %

5,225.00 -6,650.00 5,225.00 -6,650.00 6,887.50 -4,987.50
5.0000

11,875.00

30.0000
136  PSIPE LIVE FASCINE

36.0000 m -14.29 % 30.0000 -14.29 % 47.0000 34.29 %

1,080.00 -180.00 1,080.00 -180.00 1,692.00 432.00
35.0000
1,260.00

137 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

14,500.00 14,500.00 14,500.0014,500.00
138 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

12,000.00 12,000.00 12,000.0012,000.00

52.0000
139 SOIL AMENDMENT

148.0000 m3 15.56 % 52.0000 15.56 % 54.0000 20.00 %

7,696.00 1,036.00 7,696.00 1,036.00 7,992.00 1,332.00
45.0000
6,660.00

50.0000
140 BARK OR WOOD CHIP MULCH

224.0000 m3 11.11 % 50.0000 11.11 % 47.0000 4.44 %

11,200.00 1,120.00 11,200.00 1,120.00 10,528.00 448.00
45.0000

10,080.00

TRAFFIC

30.0000
141 CEMENT CONC. TRAFFIC CURB AND GUTTER

1661.0000 m -25.00 % 30.0000 -25.00 % 62.0000 55.00 %

49,830.00 -16,610.00 49,830.00 -16,610.00 102,982.00 36,542.00
40.0000

66,440.00

11.0000
142 EXTRUDED CURB

318.0000 m -26.67 % 11.0000 -26.67 % 12.9500 -13.67 %

3,498.00 -1,272.00 3,498.00 -1,272.00 4,118.10 -651.90
15.0000
4,770.00

30.0000
143 TYPE A PRECAST TRAFFIC CURB

3132.0000 m -18.92 % 29.5000 -20.27 % 34.7000 -6.22 %

93,960.00 -21,924.00 92,394.00 -23,490.00 108,680.40 -7,203.60
37.0000

115,884.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A037 REVISION NO : BIDS OPENED ON : Dec  8 2004
CONTRACT NO :006858 REGION NO : 1 AWARDED ON :
VERSION NO :7 WORK ORDER# : 0L2713
HWY :SR 161

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 161
JOVITA BLVD TO S 360TH ST
WIDEN TO FIVE LANES-STAGE 2
04A037

KIEWIT PACIFIC CO. ROBISON CONSTRUCTION, INC. GARY MERLINO CONSTRUCTION CO., INC.
2200 COLUMBIA HOUSE BLVD 1216 140TH AVE COURT EAST 9125 10TH AVE S
98661 98390-9656

PROJECT : VANCOUVER   WA  986681769 SUMNER   WA  983900370 SEATTLE   WA  981084600

COUNTY(S) :KING,PIERCE CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 531500

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/02/2004

16:24

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

34.0000
144 TYPE C PRECAST TRAFFIC CURB

435.0000 m -5.56 % 34.0000 -5.56 % 40.0000 11.11 %

14,790.00 -870.00 14,790.00 -870.00 17,400.00 1,740.00
36.0000

15,660.00

63.5000
145 BEAM GUARDRAIL TYPE 1 - 2.4 M LONG POST

245.0000 m 15.45 % 63.6500 15.73 % 75.0000 36.36 %

15,557.50 2,082.50 15,594.25 2,119.25 18,375.00 4,900.00
55.0000

13,475.00

60.0000
146 BEAM GUARDRAIL TYPE 1

71.0000 m 20.00 % 59.4000 18.80 % 70.0000 40.00 %

4,260.00 710.00 4,217.40 667.40 4,970.00 1,420.00
50.0000
3,550.00

930.0000
147 BEAM GUARDRAIL TRANSITION SECTION TYPE 4

10.0000 EACH -22.50 % 930.0000 -22.50 % 1,100.0000 -8.33 %

9,300.00 -2,700.00 9,300.00 -2,700.00 11,000.00 -1,000.00
1,200.0000
12,000.00

1,985.0000
148 BEAM GUARDRAIL NON-FLARED TERMINAL

4.0000 EACH -13.70 % 1,985.0000 -13.70 % 2,300.0000 0.00 %

7,940.00 -1,260.00 7,940.00 -1,260.00 9,200.00 0.00
2,300.0000
9,200.00

505.0000
149 BEAM GUARDRAIL ANCHOR TYPE 4

8.0000 EACH 1.00 % 505.0000 1.00 % 600.0000 20.00 %

4,040.00 40.00 4,040.00 40.00 4,800.00 800.00
500.0000
4,000.00

40.0000
150 REMOVING AND RESETTING BEAM GUARDRAIL

21.0000 m 5.26 % 39.4000 3.68 % 46.0000 21.05 %

840.00 42.00 827.40 29.40 966.00 168.00
38.0000
798.00

185.0000
151 SINGLE SLOPE CONC. BARRIER

1605.0000 m 5.71 % 184.0000 5.14 % 216.0000 23.43 %

296,925.00 16,050.00 295,320.00 14,445.00 346,680.00 65,805.00
175.0000

280,875.00

600.0000
152 CAST-IN-PLACE CONC. BARRIER

366.0000 m 200.00 % 885.0000 342.50 % 250.0000 25.00 %

219,600.00 146,400.00 323,910.00 250,710.00 91,500.00 18,300.00
200.0000
73,200.00

30.0000
153 TEMPORARY CONC. BARRIER

4057.0000 m -25.00 % 24.1500 -39.63 % 28.0000 -30.00 %

121,710.00 -40,570.00 97,976.55 -64,303.45 113,596.00 -48,684.00
40.0000

162,280.00

13,000.0000
154 TEMPORARY IMPACT ATTENUATOR

5.0000 EACH 116.67 % 4,200.0000 -30.00 % 5,000.0000 -16.67 %

65,000.00 35,000.00 21,000.00 -9,000.00 25,000.00 -5,000.00
6,000.0000
30,000.00
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0.0000
155 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

1,500.0000
156 RESETTING IMPACT ATTENUATOR

6.0000 EACH 50.00 % 740.0000 -26.00 % 1,000.0000 0.00 %

9,000.00 3,000.00 4,440.00 -1,560.00 6,000.00 0.00
1,000.0000
6,000.00

18,000.0000
157 TRUCK-MOUNTED IMPACT ATTENUATOR

3.0000 EACH 227.27 % 13,478.0000 145.05 % 30,000.0000 445.45 %

54,000.00 37,500.00 40,434.00 23,934.00 90,000.00 73,500.00
5,500.0000
16,500.00

0.0100
158 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

8024.0000 HR -99.98 % 54.0000 35.00 % 45.0000 12.50 %

80.24 -320,879.76 433,296.00 112,336.00 361,080.00 40,120.00
40.0000

320,960.00
159 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

11,000.00 11,000.00 11,000.0011,000.00

0.0000
160 DELETED ITEM

0.0200 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

2.0000
161 PLASTIC LINE

22525.0000 m -42.86 % 1.2500 -64.29 % 1.4000 -60.00 %

45,050.00 -33,787.50 28,156.25 -50,681.25 31,535.00 -47,302.50
3.5000

78,837.50

6.5000
162 PLASTIC DROP LANE LINE

92.0000 m 85.71 % 6.5000 85.71 % 7.6000 117.14 %

598.00 276.00 598.00 276.00 699.20 377.20
3.5000
322.00

6.5000
163 PLASTIC WIDE LINE

1330.0000 m 8.33 % 6.5000 8.33 % 7.6000 26.67 %

8,645.00 665.00 8,645.00 665.00 10,108.00 2,128.00
6.0000

7,980.00

61.0000
164 PLASTIC CROSSWALK LINE

844.0000 m2 144.00 % 61.0000 144.00 % 71.8000 187.20 %

51,484.00 30,384.00 51,484.00 30,384.00 60,599.20 39,499.20
25.0000

21,100.00

28.0000
165 PLASTIC STOP LINE

211.0000 m 75.00 % 28.0000 75.00 % 33.0000 106.25 %

5,908.00 2,532.00 5,908.00 2,532.00 6,963.00 3,587.00
16.0000
3,376.00
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100.0000
166 PLASTIC TRAFFIC ARROW

75.0000 EACH 11.11 % 99.0000 10.00 % 116.0000 28.89 %

7,500.00 750.00 7,425.00 675.00 8,700.00 1,950.00
90.0000
6,750.00

16.0000
167 PLASTIC DRAINAGE MARKING

132.0000 EACH -36.00 % 16.0000 -36.00 % 19.0000 -24.00 %

2,112.00 -1,188.00 2,112.00 -1,188.00 2,508.00 -792.00
25.0000
3,300.00

10.0000
168  DRAIN TO STREAM MARKING

124.0000 EACH -71.43 % 10.0000 -71.43 % 12.0000 -65.71 %

1,240.00 -3,100.00 1,240.00 -3,100.00 1,488.00 -2,852.00
35.0000
4,340.00

200.0000
169 RAISED PAVEMENT MARKER TYPE 1

44.8100 HUND -11.11 % 154.0000 -31.56 % 181.0000 -19.56 %

8,962.00 -1,120.25 6,900.74 -3,181.51 8,110.61 -1,971.64
225.0000
10,082.25

300.0000
170 RAISED PAVEMENT MARKER TYPE 2

24.7500 HUND -7.69 % 274.0000 -15.69 % 322.0000 -0.92 %

7,425.00 -618.75 6,781.50 -1,262.25 7,969.50 -74.25
325.0000
8,043.75

5.0000
171 TEMPORARY PAVEMENT MARKING

35025.0000 m 354.55 % 4.6500 322.73 % 4.7000 327.27 %

175,125.00 136,597.50 162,866.25 124,338.75 164,617.50 126,090.00
1.1000

38,527.50
172 PERMANENT SIGNING

L.S. -61.24 % -60.69 % -77.85 %

35,000.00 -55,306.07 35,500.00 -54,806.07 20,000.00 -70,306.0790,306.07
173 ILLUMINATION SYSTEM SCA 186, MILTON WAY.

L.S. -77.64 % -72.37 % -72.73 %

12,300.00 -42,700.00 15,197.00 -39,803.00 15,000.00 -40,000.0055,000.00
174 ILLUMINATION SYSTEM SCA 1294, JOVITA BLVD.

L.S. -65.68 % -64.67 % -63.16 %

32,600.00 -62,400.00 33,567.00 -61,433.00 35,000.00 -60,000.0095,000.00
175 ILLUMINATION SYSTEM SAD 2849, MILITARY ROAD.

L.S. -54.44 % -49.30 % -44.44 %

20,500.00 -24,500.00 22,816.00 -22,184.00 25,000.00 -20,000.0045,000.00
176 ILLUMINATION SYSTEM SAD 4498, 28TH AVE S.

L.S. -20.37 % -23.01 % -14.63 %

65,300.00 -16,700.00 63,128.00 -18,872.00 70,000.00 -12,000.0082,000.00
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177 ILLUMINATION SYSTEM SAD 3787, 19TH WAY S.

L.S. -22.80 % -21.18 % -20.00 %

19,300.00 -5,700.00 19,705.00 -5,295.00 20,000.00 -5,000.0025,000.00
178  TRAFFIC SIGNAL CONTROL SYSTEM 1

L.S. 110.00 % 20.70 % 177.78 %

37,800.00 19,800.00 21,726.00 3,726.00 50,000.00 32,000.0018,000.00
179  TRAFFIC SIGNAL CONTROL SYSTEM 2

L.S. 110.00 % 20.70 % 177.78 %

37,800.00 19,800.00 21,726.00 3,726.00 50,000.00 32,000.0018,000.00
180  TRAFFIC SIGNAL CONTROL SYSTEM 3

L.S. -7.00 % 0.10 % 50.00 %

18,600.00 -1,400.00 20,020.00 20.00 30,000.00 10,000.0020,000.00
181  TRAFFIC SIGNAL CONTROL SYSTEM 4

L.S. -10.50 % 7.24 % 75.00 %

17,900.00 -2,100.00 21,448.00 1,448.00 35,000.00 15,000.0020,000.00
182  TRAFFIC SIGNAL CONTROL SYSTEM 5

L.S. -7.00 % 0.07 % 50.00 %

18,600.00 -1,400.00 20,014.00 14.00 30,000.00 10,000.0020,000.00
183  TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM 1

L.S. 8.09 % 5.04 % -9.57 %

101,600.00 7,600.00 98,734.00 4,734.00 85,000.00 -9,000.0094,000.00
184  TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM 2

L.S. -18.33 % 12.59 % -33.33 %

24,500.00 -5,500.00 33,777.00 3,777.00 20,000.00 -10,000.0030,000.00
185  TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM 3

L.S. -8.33 % -0.90 % -28.57 %

77,000.00 -7,000.00 83,245.00 -755.00 60,000.00 -24,000.0084,000.00
186  TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM 4

L.S. 21.59 % 23.25 % 2.27 %

107,000.00 19,000.00 108,462.00 20,462.00 90,000.00 2,000.0088,000.00
187  TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM 5

L.S. -1.22 % -2.39 % -26.83 %

81,000.00 -1,000.00 80,043.00 -1,957.00 60,000.00 -22,000.0082,000.00
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TRAFFIC
188  TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM 6

L.S. 62.50 % 69.43 % 87.50 %

6,500.00 2,500.00 6,777.00 2,777.00 7,500.00 3,500.004,000.00
189  SIGNAL INTERCONNECT SYSTEM

L.S. -29.27 % -31.83 % -45.26 %

193,800.00 -80,200.00 186,795.00 -87,205.00 150,000.00 -124,000.00274,000.00
190  TEMPORARY TRAFFIC SIGNAL SYSTEM 1

L.S. 3.68 % 11.20 % 26.32 %

98,500.00 3,500.00 105,637.00 10,637.00 120,000.00 25,000.0095,000.00
191  TEMPORARY TRAFFIC SIGNAL SYSTEM 2

L.S. 3.50 % 23.65 % -12.50 %

165,600.00 5,600.00 197,840.00 37,840.00 140,000.00 -20,000.00160,000.00
192  TEMPORARY TRAFFIC SIGNAL SYSTEM 3

L.S. -32.99 % -27.63 % 3.09 %

65,000.00 -32,000.00 70,196.00 -26,804.00 100,000.00 3,000.0097,000.00
193  TEMPORARY TRAFFIC SIGNAL SYSTEM 4

L.S. -14.71 % -10.06 % -1.96 %

87,000.00 -15,000.00 91,736.00 -10,264.00 100,000.00 -2,000.00102,000.00
194  TEMPORARY TRAFFIC SIGNAL SYSTEM 5

L.S. 0.00 % -4.68 % 0.00 %

50,000.00 0.00 47,661.00 -2,339.00 50,000.00 0.0050,000.00

225.0000
195  DIRECTIONAL BORING

200.0000 m 25.00 % 209.0000 16.11 % 125.0000 -30.56 %

45,000.00 9,000.00 41,800.00 5,800.00 25,000.00 -11,000.00
180.0000
36,000.00

6.5000
196 SEQUENTIAL ARROW SIGN

4012.0000 HR 62.50 % 10.0000 150.00 % 2.0000 -50.00 %

26,078.00 10,030.00 40,120.00 24,072.00 8,024.00 -8,024.00
4.0000

16,048.00

15,500.0000
197 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 181.82 % 30,525.0000 455.00 % 20,000.0000 263.64 %

31,000.00 20,000.00 61,050.00 50,050.00 40,000.00 29,000.00
5,500.0000
11,000.00

11.4000
198 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

4530.0000 HR 90.00 % 13.5000 125.00 % 2.0000 -66.67 %

51,642.00 24,462.00 61,155.00 33,975.00 9,060.00 -18,120.00
6.0000

27,180.00
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199 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 113.48 % -31.69 % -57.30 %

150,000.00 79,735.00 48,000.00 -22,265.00 30,000.00 -40,265.0070,265.00

55.0000
200 FLAGGERS AND SPOTTERS

400.0000 HR 96.43 % 37.0000 32.14 % 40.0000 42.86 %

22,000.00 10,800.00 14,800.00 3,600.00 16,000.00 4,800.00
28.0000

11,200.00

0.0100
201 OTHER TRAFFIC CONTROL LABOR

20672.0000 HR -99.97 % 47.0000 23.68 % 40.0000 5.26 %

206.72 -785,329.28 971,584.00 186,048.00 826,880.00 41,344.00
38.0000

785,536.00
202 TRAFFIC CONTROL SUPERVISOR

L.S. 64.53 % 28.55 % -45.16 %

300,000.00 117,660.00 234,400.00 52,060.00 100,000.00 -82,340.00182,340.00

210.0000
203 CONSTRUCTION SIGNS CLASS A

137.5000 m2 50.00 % 96.0000 -31.43 % 350.0000 150.00 %

28,875.00 9,625.00 13,200.00 -6,050.00 48,125.00 28,875.00
140.0000
19,250.00

OTHER ITEMS
204  PRECAST CONC. BOX CULVERT

L.S. -18.52 % 33.63 % 11.11 %

110,000.00 -25,000.00 180,400.00 45,400.00 150,000.00 15,000.00135,000.00

27.0000
205 STRUCTURE EXCAVATION CLASS B INCL. HAUL

14514.0000 m3 35.00 % 20.0000 0.00 % 5.0000 -75.00 %

391,878.00 101,598.00 290,280.00 0.00 72,570.00 -217,710.00
20.0000

290,280.00

1.0000
206 SHORING OR EXTRA EXCAVATION CLASS B

13280.0000 m2 -75.00 % 1.0000 -75.00 % 3.0000 -25.00 %

13,280.00 -39,840.00 13,280.00 -39,840.00 39,840.00 -13,280.00
4.0000

53,120.00

30.0000
207 GRAVEL BACKFILL FOR DRAIN

860.0000 m3 -25.00 % 20.9200 -47.70 % 40.0000 0.00 %

25,800.00 -8,600.00 17,991.20 -16,408.80 34,400.00 0.00
40.0000

34,400.00

20.0000
208 WATER

18000.0000 m3 66.67 % 11.7500 -2.08 % 8.0000 -33.33 %

360,000.00 144,000.00 211,500.00 -4,500.00 144,000.00 -72,000.00
12.0000

216,000.00
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80.0000
209 CONC. CLASS 20

1114.0000 m3 -73.33 % 375.0000 25.00 % 400.0000 33.33 %

89,120.00 -245,080.00 417,750.00 83,550.00 445,600.00 111,400.00
300.0000

334,200.00

750.0000
210 PLUGGING EXISTING PIPE

13.0000 EACH 275.00 % 362.0000 81.00 % 600.0000 200.00 %

9,750.00 7,150.00 4,706.00 2,106.00 7,800.00 5,200.00
200.0000
2,600.00

211 STRUCTURE SURVEYING
L.S. 100.00 % -57.73 % -53.33 %

150,000.00 75,000.00 31,700.00 -43,300.00 35,000.00 -40,000.0075,000.00
212 ROADWAY SURVEYING

L.S. 400.00 % 237.80 % 100.00 %

250,000.00 200,000.00 168,900.00 118,900.00 100,000.00 50,000.0050,000.00

4.5000
213  HIGH VISIBILITY FENCE

3202.0000 m -62.50 % 12.0000 0.00 % 12.0000 0.00 %

14,409.00 -24,015.00 38,424.00 0.00 38,424.00 0.00
12.0000

38,424.00

250.0000
214 ADJUST MONUMENT CASE AND COVER

6.0000 EACH -16.67 % 360.0000 20.00 % 400.0000 33.33 %

1,500.00 -300.00 2,160.00 360.00 2,400.00 600.00
300.0000
1,800.00

56.0000
215 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 4

370.0000 m2 40.00 % 39.0000 -2.50 % 60.0000 50.00 %

20,720.00 5,920.00 14,430.00 -370.00 22,200.00 7,400.00
40.0000

14,800.00

675.0000
216 CEMENT CONC. SIDEWALK RAMP TYPE 1C

12.0000 EACH -25.00 % 1,480.0000 64.44 % 1,400.0000 55.56 %

8,100.00 -2,700.00 17,760.00 6,960.00 16,800.00 6,000.00
900.0000
10,800.00

675.0000
217 CEMENT CONC. SIDEWALK RAMP TYPE 1D

5.0000 EACH -25.00 % 1,856.0000 106.22 % 1,400.0000 55.56 %

3,375.00 -1,125.00 9,280.00 4,780.00 7,000.00 2,500.00
900.0000
4,500.00

30.0000
218 CEMENT CONC. SIDEWALK

3207.0000 m2 -14.29 % 36.0000 2.86 % 35.0000 0.00 %

96,210.00 -16,035.00 115,452.00 3,207.00 112,245.00 0.00
35.0000

112,245.00

35.5000
219 CHAIN LINK FENCE TYPE 3

125.0000 m 18.33 % 60.0000 100.00 % 70.0000 133.33 %

4,437.50 687.50 7,500.00 3,750.00 8,750.00 5,000.00
30.0000
3,750.00
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43.5000
220 COATED CHAIN LINK FENCE TYPE 6

49.0000 m -13.00 % 60.0000 20.00 % 70.0000 40.00 %

2,131.50 -318.50 2,940.00 490.00 3,430.00 980.00
50.0000
2,450.00

140.0000
221 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

2.0000 EACH -30.00 % 200.0000 0.00 % 225.0000 12.50 %

280.00 -120.00 400.00 0.00 450.00 50.00
200.0000
400.00

130.0000
222 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

1.0000 EACH -35.00 % 200.0000 0.00 % 225.0000 12.50 %

130.00 -70.00 200.00 0.00 225.00 25.00
200.0000
200.00

760.0000
223 DOUBLE 4.3 M CHAIN LINK GATE

2.0000 EACH 1.33 % 1,000.0000 33.33 % 1,000.0000 33.33 %

1,520.00 20.00 2,000.00 500.00 2,000.00 500.00
750.0000
1,500.00

20.0000
224 WIRE FENCE TYPE 1

2881.0000 m 60.00 % 12.0000 -4.00 % 14.0000 12.00 %

57,620.00 21,607.50 34,572.00 -1,440.50 40,334.00 4,321.50
12.5000

36,012.50

270.0000
225 STRUCTURAL EARTH WALL

1231.0000 m2 -28.00 % 348.9000 -6.96 % 245.0000 -34.67 %

332,370.00 -129,255.00 429,495.90 -32,129.10 301,595.00 -160,030.00
375.0000

461,625.00

95.0000
226 ROCK FOR ROCK WALL

524.0000 t -62.00 % 45.9000 -81.64 % 115.0000 -54.00 %

49,780.00 -81,220.00 24,051.60 -106,948.40 60,260.00 -70,740.00
250.0000

131,000.00

22.0000
227 BACKFILL FOR ROCK WALL

263.0000 t -21.43 % 20.6500 -26.25 % 25.0000 -10.71 %

5,786.00 -1,578.00 5,430.95 -1,933.05 6,575.00 -789.00
28.0000
7,364.00

46.0000
228 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

10604.0000 m3 31.43 % 28.0800 -19.77 % 25.0000 -28.57 %

487,784.00 116,644.00 297,760.32 -73,379.68 265,100.00 -106,040.00
35.0000

371,140.00

1,500.0000
229 CONNECTION TO DRAINAGE STRUCTURE

11.0000 EACH 233.33 % 360.0000 -20.00 % 1,000.0000 122.22 %

16,500.00 11,550.00 3,960.00 -990.00 11,000.00 6,050.00
450.0000
4,950.00

850.0000
230 ADJUST MANHOLE

18.0000 EACH 112.50 % 273.0000 -31.75 % 600.0000 50.00 %

15,300.00 8,100.00 4,914.00 -2,286.00 10,800.00 3,600.00
400.0000
7,200.00
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2,400.0000
231 MANHOLE 1200 MM DIAM. TYPE 1

2.0000 EACH -31.43 % 3,074.0000 -12.17 % 2,500.0000 -28.57 %

4,800.00 -2,200.00 6,148.00 -852.00 5,000.00 -2,000.00
3,500.0000
7,000.00

800.0000
232 MANHOLE ADDITIONAL HEIGHT 1200 MM DIAM. TYPE 1

2.0000 m 60.00 % 240.0000 -52.00 % 470.0000 -6.00 %

1,600.00 600.00 480.00 -520.00 940.00 -60.00
500.0000
1,000.00

850.0000
233 ADJUST CATCH BASIN

9.0000 EACH 112.50 % 395.0000 -1.25 % 300.0000 -25.00 %

7,650.00 4,050.00 3,555.00 -45.00 2,700.00 -900.00
400.0000
3,600.00

200.0000
234 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

11.0000 EACH 25.00 % 535.0000 234.38 % 300.0000 87.50 %

2,200.00 440.00 5,885.00 4,125.00 3,300.00 1,540.00
160.0000
1,760.00

235 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 0.00 % -27.00 % -80.00 %

10,000.00 0.00 7,300.00 -2,700.00 2,000.00 -8,000.0010,000.00

250.0000
236 ADJUST VALVE BOX

41.0000 EACH 25.00 % 265.0000 32.50 % 300.0000 50.00 %

10,250.00 2,050.00 10,865.00 2,665.00 12,300.00 4,100.00
200.0000
8,200.00

14,000.0000
237  SPRING METAL COVER

1.0000 EACH 400.00 % 400.0000 -85.71 % 4,000.0000 42.86 %

14,000.00 11,200.00 400.00 -2,400.00 4,000.00 1,200.00
2,800.0000
2,800.00

0.0000
238 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

450.0000
239  DEBRIS BARRIER

7.0000 EACH -79.55 % 535.0000 -75.68 % 1,000.0000 -54.55 %

3,150.00 -12,250.00 3,745.00 -11,655.00 7,000.00 -8,400.00
2,200.0000
15,400.00

240 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

40,000.00 40,000.00 40,000.0040,000.00
241 TRIMMING AND CLEANUP

L.S. 400.00 % 420.00 % 0.00 %

50,000.00 40,000.00 52,000.00 42,000.00 10,000.00 0.0010,000.00
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242 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
243 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00
244 SPCC PLAN

L.S. -50.00 % -69.35 % -90.00 %

5,000.00 -5,000.00 3,065.00 -6,935.00 1,000.00 -9,000.0010,000.00
245 FIELD OFFICE BUILDING

L.S. 233.33 % 34.79 % -16.67 %

100,000.00 70,000.00 40,437.61 10,437.61 25,000.00 -5,000.0030,000.00

2.6000
246 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

3808.0000 m2 -13.33 % 4.0000 33.33 % 2.0000 -33.33 %

9,900.80 -1,523.20 15,232.00 3,808.00 7,616.00 -3,808.00
3.0000

11,424.00

9.0000
247  QWEST DUCT

5600.0000 m 381.28 % 9.0000 381.28 % 17.0000 809.09 %

50,400.00 39,928.00 50,400.00 39,928.00 95,200.00 84,728.00
1.8700

10,472.00

1,050.0000
248  MANHOLE PLACEMENT

6.0000 EACH -67.69 % 15,000.0000 361.54 % 2,000.0000 -38.46 %

6,300.00 -13,200.00 90,000.00 70,500.00 12,000.00 -7,500.00
3,250.0000
19,500.00

20.0000
249  REMOVAL OF EXISTING SEWER PIPE

97.0000 m -20.00 % 20.3500 -18.60 % 85.0000 240.00 %

1,940.00 -485.00 1,973.95 -451.05 8,245.00 5,820.00
25.0000
2,425.00

250  TEMPORARY CREEK BYPASS PLAN
L.S. -50.00 % -93.85 % -95.00 %

5,000.00 -5,000.00 615.00 -9,385.00 500.00 -9,500.0010,000.00
251 FORCE ACCOUNT TEMPORARY CREEK BYPASS

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
252 FORCE ACCOUNT UNEXPECTED OBJECT REMOVAL

EST. 0.00 % 0.00 % 0.00 %

14,000.00 14,000.00 14,000.0014,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A037 REVISION NO : BIDS OPENED ON : Dec  8 2004
CONTRACT NO :006858 REGION NO : 1 AWARDED ON :
VERSION NO :7 WORK ORDER# : 0L2713
HWY :SR 161

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 161
JOVITA BLVD TO S 360TH ST
WIDEN TO FIVE LANES-STAGE 2
04A037

KIEWIT PACIFIC CO. ROBISON CONSTRUCTION, INC. GARY MERLINO CONSTRUCTION CO., INC.
2200 COLUMBIA HOUSE BLVD 1216 140TH AVE COURT EAST 9125 10TH AVE S
98661 98390-9656

PROJECT : VANCOUVER   WA  986681769 SUMNER   WA  983900370 SEATTLE   WA  981084600

COUNTY(S) :KING,PIERCE CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 531500

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/02/2004

16:24

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

220.0000
253  SENSITIVE AREA SIGN

43.0000 EACH 266.67 % 120.0000 100.00 % 30.0000 -50.00 %

9,460.00 6,880.00 5,160.00 2,580.00 1,290.00 -1,290.00
60.0000
2,580.00

10.0000
254  CARDBOARD

725.0000 m2 257.14 % 3.0000 7.14 % 14.0000 400.00 %

7,250.00 5,220.00 2,175.00 145.00 10,150.00 8,120.00
2.8000

2,030.00

1,100.0000
255  FURNISHING AND JACKING STEEL CASING 600MM DIAM.

22.0000 m 10.00 % 1,170.0000 17.00 % 1,150.0000 15.00 %

24,200.00 2,200.00 25,740.00 3,740.00 25,300.00 3,300.00
1,000.0000
22,000.00

1,200.0000
256  FURNISHING AND JACKING STEEL CASING 300MM DIAM.

22.0000 m 50.00 % 990.0000 23.75 % 1,100.0000 37.50 %

26,400.00 8,800.00 21,780.00 4,180.00 24,200.00 6,600.00
800.0000
17,600.00

257  HAZARDOUS MATERIAL HANDLING AND DISPOSAL
EST. 0.00 % 0.00 % 0.00 %

750,000.00 750,000.00 750,000.00750,000.00

106.0000
258 SHOTCRETE FACING

2070.0000 m2 -3.64 % 102.0000 -7.27 % 100.0000 -9.09 %

219,420.00 -8,280.00 211,140.00 -16,560.00 207,000.00 -20,700.00
110.0000

227,700.00

200.0000
259 MAILBOX SUPPORT TYPE 1

3.0000 EACH -20.00 % 200.0000 -20.00 % 300.0000 20.00 %

600.00 -150.00 600.00 -150.00 900.00 150.00
250.0000
750.00

250.0000
260 MAILBOX SUPPORT TYPE 2

2.0000 EACH 0.00 % 600.0000 140.00 % 400.0000 60.00 %

500.00 0.00 1,200.00 700.00 800.00 300.00
250.0000
500.00

261  COIR LOG BERM
L.S. -28.57 % 120.00 % 471.43 %

5,000.00 -2,000.00 15,400.00 8,400.00 40,000.00 33,000.007,000.00

22.5000
262 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

3672.0000 m3 87.50 % 19.0000 58.33 % 16.0000 33.33 %

82,620.00 38,556.00 69,768.00 25,704.00 58,752.00 14,688.00
12.0000

44,064.00

48.0000
263 GRAVEL BORROW INCL. HAUL

3672.0000 m3 220.00 % 21.0000 40.00 % 23.0000 53.33 %

176,256.00 121,176.00 77,112.00 22,032.00 84,456.00 29,376.00
15.0000

55,080.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A037 REVISION NO : BIDS OPENED ON : Dec  8 2004
CONTRACT NO :006858 REGION NO : 1 AWARDED ON :
VERSION NO :7 WORK ORDER# : 0L2713
HWY :SR 161

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 161
JOVITA BLVD TO S 360TH ST
WIDEN TO FIVE LANES-STAGE 2
04A037

KIEWIT PACIFIC CO. ROBISON CONSTRUCTION, INC. GARY MERLINO CONSTRUCTION CO., INC.
2200 COLUMBIA HOUSE BLVD 1216 140TH AVE COURT EAST 9125 10TH AVE S
98661 98390-9656

PROJECT : VANCOUVER   WA  986681769 SUMNER   WA  983900370 SEATTLE   WA  981084600

COUNTY(S) :KING,PIERCE CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 531500

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/02/2004

16:24

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

6.0000
264 PSIPE SITKA WILLOW, 1 M HT., LIVE STAKE

325.0000 EACH 20.00 % 6.0000 20.00 % 4.7000 -6.00 %

1,950.00 325.00 1,950.00 325.00 1,527.50 -97.50
5.0000

1,625.00

$19,441,465.11 7.45% $19,500,866.50 7.78% $19,776,282.41 9.30%$18,093,643.88CONTRACT TOTAL

$19,776,282.41$19,441,465.11 $19,500,866.50BASE TOTAL 7.45% 7.78% 9.30%$18,093,643.88


